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IFB #111821 
Invitation for Bids 

for  
Indefinite Delivery-Indefinite Quantity  

Construction Contracts 
in the 

State of Florida 
 

Bid Due Date: November 18, 2021, 4:30 p.m., Central Time  
 

Sourcewell, a State of Minnesota local government entity and public agency, is issuing this Invitation for 
Bid (IFB) on behalf of its participating entities to create indefinite delivery-indefinite quantity 
construction (IDIQ) contracts that may be used by those participating entities for projects related to 
construction or the repair, alteration, modernization, or renovation of buildings, structures, or other real 
property.  
 
This IFB consists of the following parts: 

1. Invitation for Bids, including Table of Solicitations and Map of Service Regions 
2. Template IDIQ Construction Contract  
3. IDIQ Contract General Terms and Conditions 
4. Construction Task Catalog  
5. Technical Specifications 

A full copy of the IFB can be found on the Sourcewell Procurement Portal (https://proportal.sourcewell-
mn.gov), and only bids submitted through the Sourcewell Procurement Portal will be considered. Bids 
are due no later than November 18, 2021 at 4:30 p.m. Central Time, and late bids will not be considered. 
 

Solicitation Schedule 
 

Notice of Solicitation Published: October 14, 2021 

Pre-bid Conference: October 28, 2021, 10:00 a.m., Central Time 

Question Submission Deadline: November 11, 2021, 4:30 p.m., Central Time 

Bid Due Date: November 18, 2021, 4:30 p.m., Central Time 
Late responses will not be considered. 

Opening: November 18, 2021, 6:30 p.m., Central Time.  
See Article VII. G. for more information. 

https://proportal.sourcewell-mn.gov/
https://proportal.sourcewell-mn.gov/
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I. ABOUT SOURCEWELL AND ITS PARTICIPATING ENTITIES 

 
Sourcewell is a State of Minnesota local government agency and service cooperative created under the 
laws of the State of Minnesota (Minnesota Statutes Section 123A.21) that facilitates a competitive 
public solicitation and contract award process for the benefit of its participating entities across the 
United States. Sourcewell’s solicitation process complies with State of Minnesota law and policies.  
  
Sourcewell’s participating entities in the State of Florida may include:  

• Federal and state government 
• Cities, towns, and counties/parishes 
• Education service cooperatives 
• K-12 and higher education  
• Tribal government  
• Some nonprofit  
• Other public entities  

 
For a listing of current participating entities visit Sourcewell’s website: https://www.sourcewell-
mn.gov/sourcewell-for-vendors/agency-locator. 
 

II. INDEFINITE DELIVERY-INDEFINITE QUANTITY CONSTRUCTION PROGRAM 
 
Sourcewell is soliciting bids for its IDIQ construction program. IDIQ contracting offers participating 
entities access to competitively solicited and awarded contracts for construction projects related to 
repair, alteration, modernization, or renovation of buildings, structures, or other real property.  
 
Sourcewell has engaged The Gordian Group, Inc. (Gordian) to provide management of its IDIQ 
construction program. In this role, Gordian provides support to Sourcewell in the administration of the 
program, including: preparing Construction Task Catalogs and related technical specifications, providing 
information management systems and licenses to contractors, training to contractors, administering fee 
collection, consulting services to Sourcewell, and assisting with proposal package or work order 
development. Participating Entities access Sourcewell IDIQ contracts resulting from this IFB through 
relevant purchasing authority, and work directly with Contractors awarded through this IFB.   
 
Under IDIQ, an awarded Contractor furnishes management, labor, materials, equipment, and incidental 
design support needed to perform the work. Details of the program’s operation can be found within the 
Contract, and General Terms and Conditions document included in this IFB. 
 

III. REQUIRED BIDDER QUALIFICATIONS  
 
In determining a Bidder's responsibility and ability to perform under a Contract, Sourcewell has the right 
to investigate and request information concerning the financial condition, experience record, personnel, 
equipment, facilities, principal business location and organization of the Bidder, the Bidder's record with 
environmental regulations, and the claims and litigation history of the Bidder. Sourcewell reserves the 
right to verify the Bidder’s information and may request clarification from a Bidder. 
 
A. A Bidder’s business must be normally engaged in performing the type of work specified within this 
IFB and must have adequate organization, facilities, equipment, and personnel to ensure prompt and 
efficient service to a Sourcewell participating entity (as solely determined by Sourcewell). 

https://www.sourcewell-mn.gov/sourcewell-for-vendors/agency-locator
https://www.sourcewell-mn.gov/sourcewell-for-vendors/agency-locator
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B. Bidders responding to a General Construction solicitation must be willing and capable of providing 
all or a majority of the various types of construction work as specified in the Construction Task Catalog. 
Bidder may provide the work using its own forces or by using subcontractors. 
 
C. Bidders responding to the HVAC/Mechanical, Electrical, Roofing/Waterproofing, 
Paving/Asphalt/Concrete, and Civil Construction solicitations will perform at least 51% of all contracted 
work with its own organization and forces. The percentage calculation does not include field 
superintendents or office management personnel. 
 

IV. BID OVERVIEW AND PREPARATION INSTRUCTIONS 
 
A. REQUESTED INDEFINITE DELIVERY-INDEFINITE QUANTITY CONSTRUCTION SERVICES. The IQC 
services specified in the table of solicitations listed below, include General Construction, 
HVAC/Mechanical, Electrical, Roofing/Waterproofing, Paving/Asphalt/Concrete, and Civil Construction. 
At this time, no specific projects have been identified; work and work volume from any resulting 
contract are not guaranteed. Specific description of work and summary of duties for each category of 
construction can be found in the Technical Specifications. 
 
B. PREPARATION INSTRUCTIONS. Strict compliance with the following instructions is required for 
properly preparing a bid. Before submitting a bid, it is the responsibility of each Bidder to: 

1) Examine the IFB Documents thoroughly; 
2) Consider all applicable federal, state and local laws, regulations, ordinances, and 

procurement codes that may affect costs, progress, performance, or furnishing of a 
participating entity’s work; and, 

3) Notify Sourcewell of all conflicts, errors, or discrepancies in theu IFB Documents of which 
Bidder knows. 

The submission of a Bid constitutes a representation by the Bidder to Sourcewell that it has complied 
with the above requirements and, that without exception, its Bid is premised upon performing and 
furnishing the Work required by this IFB. 

Bidders should include all relevant information in its bid. Sourcewell cannot consider information that is 
not provided in the bid.  
 
C. ESTIMATED CONTRACT VALUE AND USAGE. Based on past volume of similar contracts, the 
estimated annual value of each contract resulting from this IFB is as stated in the Table of Solicitations. 
Sourcewell anticipates considerable activity under the contract(s) awarded from this IFB; however, work 
and work volume from any resulting contract are not guaranteed. 
 

V. BID PRICING 
 
A. CONSTRUCTION TASK CATALOG AND ADJUSTMENT FACTOR. In order to evaluate bid pricing and the 
retain consistency within contract pricing, Sourcewell uses Gordian’s proprietary Construction Task 
Catalog (CTC). The CTC as a comprehensive listing of specific repair and construction related Tasks, 
together with a specific unit of measurement and a pre-set unit price (Unit Price). All Unit Prices within 
the CTC are based on local labor, material, and equipment prices for the direct cost of construction.  
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Under this IFB, Bidders will offer price adjustments (Adjustment Factors) that will be applied to CTC Unit 
Prices. The Adjustment Factors represent either an increase to the present Unit Prices (such as 1.1000) 
or a decrease from the preset Unit Prices (such as 0.9800).  

 
A participating entity’s cost for a specific task will be determined by multiplying the preset Unit Prices by 
the appropriate quantities and by the appropriate Adjustment Factor (e.g., specific task cost = preset 
unit price in CTC * quantity needed * Adjustment Factor).  

1) Each Bidder must submit 3 Adjustment Factors to be applied to every task in the CTC. The 
bid must be either an adjustment “decrease from” (e.g. 0.9800) or “increase to” (e.g. 
1.1000) the Unit Prices listed in the CTC. 

2) The Bidder's Adjustment Factors must include all of the Bidder's direct and indirect costs. 
This includes, but is not limited to, its costs for overhead, profit, bond premiums above the 
reimbursable amount, insurance, mobilization, purchase order proposal development, and 
all contingencies in connection therewith. See pages 00t-1 – 00-6 of the CTC for a complete 
explanation of what is and is not included in the Unit Prices. 

a. The first Adjustment Factor will be applied to work to be accomplished during 
Normal Working Hours. 
b. The second Adjustment Factor will be applied to work to be accomplished during 
Other Than Normal Working Hours. 
c. The third Adjustment Factor will be for work tasks not identified in the Construction 
Task Catalog. IQCC includes a provision for establishing of prices for Work requirements 
which are within the general scope of IQCC but were not included in the CTC at the time 
of Contract award. These Tasks are referred to as "Non Pre-priced Tasks (NPP)." NPP 
Tasks may require new specifications and drawings and may subsequently be 
incorporated into the CTC. The bidders will offer an Adjustment Factor to be applied to 
the actual material, equipment, and labor cost for NPP work Tasks.   

 
3) Adjustment Factors must be specified to the fourth decimal place. For example: 

 

1 . 1 0 0 0 

 
Or 
 

0 . 9 8 0 0 

 
4) For bid evaluation purposes only, the following weighing of the Adjustment factors will be 

used to determine the Combined Adjustment Factor. Complete the following information 
within the Sourcewell Procurement Portal: 
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B. ADMINISTRATIVE FEES. Awarded contractors must pay an administrative fee in exchange for the 
administration of the contracts by Sourcewell and Sourcewell’s contract administrator, Gordian. The 
bidder must include the administrative fee in calculating the Contractor’s Adjustment Factors. 
 
Detailed information about Sourcewell’s administrative fee can be found in the Contract, and General 
Terms and Conditions.  
 

VI. CONTRACT 
 
Bidders awarded a contract will be required to execute the Contract (including its General Terms and 
Conditions) attached to this IFB.  
 

VII. BIDDING PROCESS 
 

A. PRE-BID CONFERENCE. Sourcewell will hold a non-mandatory pre-bid conference via webcast on the 
date and time noted in the Solicitation Schedule and on the Sourcewell Procurement Portal. The 
purpose of this conference is to allow potential bidders to ask questions regarding this IFB. Information 
about the webcast will be sent to all entities that have registered for this solicitation opportunity 
through their Sourcewell Procurement Portal Vendor Account. Pre-bid conference attendance is 
optional but highly encouraged.  
 
B. QUESTIONS REGARDING THIS IFB AND ORAL COMMUNICATION. Any questions regarding this IFB 
must be submitted through the Sourcewell Procurement Portal. The deadline for submission of 
questions is found in the Solicitation Schedule and on the Sourcewell Procurement Portal. Answers to 
questions will be issued through an addendum to this IFB. Repetitive questions will be summarized into 
a single answer and identifying information will be removed from the submitted questions.   
 
All questions, whether specific to a Bidder or generally related to the IFB, must be submitted using this 
process. Do not contact individual Sourcewell staff to ask questions or request information as this may 
disqualify the Bidder from responding to this IFB. Sourcewell will not respond to questions submitted 
after the deadline.  
 
C. ADDENDA. Sourcewell may modify this IFB; however, no Addenda will be issued later than 5 days 
prior to the Bid Due Date, except an Addendum that withdraws or postpones this IFB. Addenda issued 
by Sourcewell become a part of the IFB and will be delivered to potential Bidders through the 
Sourcewell Procurement Portal. Sourcewell accepts no liability in connection with the delivery of any 
addenda. 

Adjustment Factors Weight 

NORMAL WORKING HOURS PROJECTS 60% 

OTHER THAN NORMAL WORKING HOURS 
PROJECTS 

30% 

NON-PRE-PRICED 10% 
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Before a bid will be accepted through the Sourcewell Procurement Portal, all addenda, if any, must be 
acknowledged by the Bidder by checking the box for each addendum. It is the responsibility of the 
Bidder to check for any addenda that may have been issued up to the solicitation due date and time.  
 
If an addendum is issued after a Bidder submitted its Bid, the Sourcewell Procurement Portal will 
WITHDRAW the submission and change the Bidder’s Bid status to INCOMPLETE. The Bidder can view this 
status change in the “MY BIDS” section of the Sourcewell Procurement Portal Vendor Account. The 
Bidder is solely responsible to check the “MY BIDS” section of the Sourcewell Procurement Portal 
Vendor Account periodically after submitting its Bid (and up to the Bid due date). If the Bidder’s Bid 
status has changed to INCOMPLETE, the Bidder is solely responsible to: 

1) make any required adjustments to its bid, 
2) acknowledge the addenda, and 
3) ensure the re-submitted bid is received through the Sourcewell Procurement Portal no later 

than the Bid Due Date and time shown in the Solicitation Schedule above. 
 

D. BID SUBMISSION. Bidder’s complete bid must be submitted through the Sourcewell Procurement 
Portal no later than the date and time specified in the Solicitation Schedule and on the Sourcewell 
Procurement Portal. Any other form of bid submission, whether electronic, paper, or otherwise, will not 
be considered by Sourcewell. Late bids will not be considered. It is the Bidder’s sole responsibility to 
ensure that the bid is received on time. To ensure receipt of the latest information and updates via 
email regarding this solicitation, or if the Bidder has obtained this IFB from a third party, the onus is on 
the Bidder to create a Sourcewell Procurement Portal Vendor Account and register for this solicitation 
opportunity. 
 
Within the Procurement Portal, all bids must be digitally acknowledged by an authorized representative 
of the Bidder attesting that the information contained in in the bid is true and accurate. By submitting a 
bid, Bidder warrants that the information provided is true, correct, and reliable for purposes of 
evaluation for potential contract award. The submission of inaccurate, misleading, or false information is 
grounds for disqualification from a contract award and may subject the Bidder to remedies available by 
law. 
 
It is recommended that Bidders allow sufficient time to upload the bid and to resolve any issues that 
may arise. The time and date that a bid is received by Sourcewell is solely determined by the Sourcewell 
Procurement Portal web clock. In the event of problems with the Sourcewell Procurement Portal, follow 
the instructions for technical support posted in the portal. It may take up to 24 hours to respond to 
certain issues.   
 
Upon successful submission of a bid, the Portal will automatically generate a confirmation email to the 
Bidder. If the Bidder does not receive a confirmation email, contact Sourcewell’s support provider at 
support@bidsandtenders.ca. 

 
E. GENERAL BID REQUIREMENTS. Bids must be: 

• In substantial compliance with the requirements of this IFB or it will be considered 
nonresponsive and be rejected 

• Complete–a bid will be rejected if it is conditional or incomplete  
• Submitted in English 
• Valid and irrevocable for 180 days following the Bid Due Date 

 

mailto:support@bidsandtenders.ca
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Any and all costs incurred in responding to this IFB will be borne by the Bidder.  
 
F. BID MODIFICATION WITHDRAWAL. A submitted bid may not be modified, withdrawn, or cancelled 
by the Bidder for a period of 180 calendar days following the time and date designated for the receipt of 
bids. Prior to the deadline for submission of bids, any bid submitted may be modified or withdrawn 
through the Sourcewell Procurement Portal. 
 
G. OPENING. The Opening of Bids will be conducted electronically through the Sourcewell Procurement 
Portal. A list of all Bidders will be made publicly available in the Sourcewell Procurement Portal after the 
Bid Due Date, but no later than the Opening time listed in the Solicitation Schedule. 
 
To view the list of Bidders, verify that the Sourcewell Procurement Portal opportunities list search is set 
to “All” or “Closed.” The solicitation status will automatically change to “Closed” after the Bid Due Date 
and Time. 

 
VIII. EVALUATION AND AWARD 

 
A. EVALUATION. Only responsive bids will be evaluated. A responsive bid must have been submitted on 
time and materially satisfy all mandatory requirements identified in this IFB. Deviations or exceptions 
stipulated in Bidder’s response, while possibly necessary in the view of the Bidder, may result in 
disqualification.  
 
B. AWARD(S). It is the intent of Sourcewell to award each Contract to the lowest, responsive, 
responsible Bidder(s) based on the Combined Adjustment Factor as calculated by Sourcewell within each 
Service Region. 
 
A Bidder will not be awarded more than one same scope Contract within any Service Region. In the 
event a Bidder submits the lowest bid on more than one Solicitation, Sourcewell will determine which 
Contract will be awarded to which Bidder based on the combination of bids resulting in the lowest 
overall cost to the Sourcewell Participating Entities.  
 
Sourcewell retains the right to waive any informality in a Bidder’s response. Sourcewell reserves the 
right to reject all bids and advertise again if, in Sourcewell’s opinion, the bids received do not meet or 
exceed the minimum needs and expectations of Sourcewell and its participating entities. Sourcewell 
reserves the right to award additional Contracts from this solicitation up to 180 calendar days after the 
close of the IFB. 
 
Competitive Range. If Sourcewell receives a wide margin of bid Adjustment Factors, either too high or 
too low, then the Sourcewell Bid evaluation committee may establish a Competitive Range for the IFB. If 
it is determined that a Bidder’s Combined Adjustment Factor is too far outside the Competitive Range, 
then the Bidder can be removed from consideration. The Bidder will be notified that it was determined 
to be outside the Competitive Range after award of the contracts. 
 
Unbalanced Bid. A Bid may be removed from consideration if it is determined that the Bidder has 
mathematically unbalanced its Bid to gain a competitive advantage. The Bid will be considered to be 
unbalanced if any Adjustment Factor is found to not cover the contractor’s reasonable actual cost. 
Those costs would include a reasonable prorated share of its anticipated profit, overhead cost, and 
other indirect costs that the bidder anticipates for the performance of the work as determined by the 
Sourcewell Bid Review Committee. 
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Other Than Normal Working Hours Adjustment Factors. A Bidder’s Other Than Normal Working Hours 
Adjustment Factors must be higher or equal to its Normal Working Hours Adjustment Factors. 
 

IX. ASSIGNMENT OF WORK 

See the Contract, and General Terms and Conditions for a detailed description of how work will be 
assigned. 

X. PROTESTS OF AWARDS 
 
Any protest made under this IFB by a Bidder must be in writing, addressed to Sourcewell’s Executive 
Director, and delivered to the Sourcewell office located at 202 12th Street NE, P.O. Box 219, Staples, MN 
56479. All documents that comprise the complete protest package must be received no later than 10 
calendar days following Sourcewell’s notice of contract award(s) or non-award and must be time 
stamped by Sourcewell no later than 4:30 p.m., Central Time.  
 
A protest must allege a procedural or technical defect, with supporting documentation. A request for re-
evaluation of a bid’s content will not be entertained. 
 
A protest must include the following items: 

• The name, address, and telephone number of the protester 
• The original signature of the protester or its representative 
• Identification of the solicitation by IFB number 
• A precise statement of the relevant facts 
• Identification of the alleged breakdown in procedure or technical issues 
• Identification of the legal or factual basis 
• Any additional supporting documentation 
• Protest bond in the amount of $20,000, except where prohibited by law or treaty 

 
Protests that do not address these elements will not be reviewed. 
 

XI. RIGHTS RESERVED 
 
This IFB does not commit Sourcewell to award any contract, and a bid may be rejected if it is 
nonresponsive, conditional, incomplete, conflicting, or misleading. Bids that contain false statements or 
do not support an attribute or condition stated by the Bidder may be rejected. 
 
Sourcewell reserves the right to: 

• Modify or cancel this IFB at any time 
• Reject any and all bids received 
• Reject bids that do not comply with the provisions of this IFB 
• Independently verify any information provided in a Bid 
• Disqualify any Bidder that does not meet the requirements of this IFB, is debarred or 

suspended by the United States or Canada, State of Minnesota, participating entity’s state; 
has an officer, or other key personnel, who have been charged with a serious crime; or is 
bankrupt, insolvent, or where bankruptcy or insolvency are a reasonable prospect; 

• Waive or modify any informalities, irregularities, or inconsistencies in the bids received 
• Clarify any part of a bid 
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• Award a contract if only one responsive bid is received if it is in the best interest of 
participating entities 

• Award a contract to one or more Bidders if it is in the best interest of participating entities 
 

XII. DISPOSITION OF BIDS 
 

All materials submitted in response to this IFB will become property of Sourcewell and will become 
public record in accordance with Minnesota Statutes Section 13.591. It is the Bidder’s responsibility to 
clearly identify any data submitted that it considers to be protected. Bidder must also include a 
justification for the classification citing the applicable Minnesota law. 

 
Sourcewell will not consider the prices submitted by the Bidder to be confidential, proprietary, or trade 
secret materials. Financial information, including financial statements, provided by a Bidder is not 
considered trade secret under the statutory definition. 
 
The Bidder understands that Sourcewell will reject bids that are marked confidential nonpublic, either 
substantially or in their entirety. 
 

[Table of Solicitations and Map of Service Regions to Follow] 
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Table of Solicitations for 
Indefinite Delivery-Indefinite Quantity  

Construction Contracts 
in the 

State of Florida 
IFB #FL-111821 

 
Solicitation Trade / 
Solicitation Number 

Service Region Estimated Annual Value 

General Construction FL-
R1-GC01-111821 Region 1 – Northwest Florida 2 Million 
General Construction FL-
R1-GC02-111821 Region 1 – Northwest Florida 2 Million 
General Construction FL-
R1-GC03-111821 Region 1 – Northwest Florida 2 Million 
General Construction FL-
R1-GC04-111821 Region 1 – Northwest Florida 2 Million 
General Construction FL-
R1-GC05-111821 Region 1 – Northwest Florida 2 Million 
General Construction FL-
R1-GC06-111821 Region 1 – Northwest Florida 2 Million 
General Construction FL-
R1-GC07-111821 Region 1 – Northwest Florida 2 Million 
General Construction FL-
R1-GC08-111821 Region 1 – Northwest Florida 2 Million 
HVAC/Mechanical 
FL-R1-HVAC01-111821 Region 1 – Northwest Florida 2 Million 
HVAC/Mechanical  
FL-R1-HVAC02-111821 Region 1 – Northwest Florida 2 Million 
HVAC/Mechanical  
FL-R1-HVAC03-111821 Region 1 – Northwest Florida 2 Million 
Electrical  
FL-R1-E01-111821 Region 1 – Northwest Florida 2 Million 
Electrical  
FL-R1-E02-111821 Region 1 – Northwest Florida 2 Million 
Electrical 
FL-R1-E03-111821 Region 1 – Northwest Florida 2 Million 
Roofing/Waterproofing 
FL-R1-RW01-111821 Region 1 – Northwest Florida 2 Million 
Roofing/Waterproofing 
FL-R1-R02-111821 Region 1 – Northwest Florida 2 Million 
Roofing/Waterproofing 
FL-R1-R03-111821 Region 1 – Northwest Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R1-PAC01-111821 Region 1 – Northwest Florida 2 Million 
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Paving/Asphalt/Concrete 
FL-R1-PAC02-111821 Region 1 – Northwest Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R1-PAC03-111821 Region 1 – Northwest Florida 2 Million 
Civil Construction  
FL-R1-CC01-111821 Region 1 – Northwest Florida 2 Million 
Civil Construction  
FL-R1-CC02-111821 Region 1 – Northwest Florida 2 Million 
Civil Construction  
FL-R1-CC03-111821 Region 1 – Northwest Florida 2 Million 
General Construction 
FL-R2-GC01-111821 Region 2- North Central West Florida 2 Million 
General Construction  
FL- R2-GC02-111821 Region 2- North Central West Florida 2 Million 
General Construction  
FL- R2-GC03-111821 Region 2- North Central West Florida 2 Million 
General Construction  
FL- R2-GC04-111821 Region 2- North Central West Florida 2 Million 
General Construction  
FL- R2-GC05-111821 Region 2- North Central West Florida 2 Million 
General Construction  
FL- R2-GC06-111821 Region 2- North Central West Florida 2 Million 
General Construction  
FL- R2-GC07-111821 Region 2- North Central West Florida 2 Million 
General Construction  
FL- R2-GC08-111821 Region 2- North Central West Florida 2 Million 
HVAC/Mechanical 
FL- R2-HVAC01-111821 Region 2- North Central West Florida 2 Million 
HVAC/Mechanical  
FL- R2-HVAC02-111821 Region 2- North Central West Florida 2 Million 
HVAC/Mechanical  
FL- R2-HVAC03-111821 Region 2- North Central West Florida 2 Million 
Electrical  
FL- R2-E01-111821 Region 2- North Central West Florida 2 Million 
Electrical 
FL- R2-E02-111821 Region 2- North Central West Florida 2 Million 
Electrical 
FL- R2-E03-111821 Region 2- North Central West Florida 2 Million 
Roofing/Waterproofing 
FL- R2-RW01-111821 Region 2- North Central West Florida 2 Million 
Roofing/Waterproofing 
FL- R2-RW02-111821 Region 2- North Central West Florida 2 Million 
Roofing/Waterproofing 
FL- R2-RW03-111821 Region 2- North Central West Florida 2 Million 
Paving/Asphalt/Concrete 
FL- R2-PAC01-111821 Region 2- North Central West Florida 2 Million 
Paving/Asphalt/Concrete 
FL- R2-PAC02-111821 Region 2- North Central West Florida 2 Million 
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Paving/Asphalt/Concrete 
FL- R2-PAC03-111821 Region 2- North Central West Florida 2 Million 
Civil Construction 
FL- R2-CC01-111821 Region 2- North Central West Florida 2 Million 
Civil Construction 
FL- R2-CC02-111821 Region 2- North Central West Florida 2 Million 
Civil Construction 
FL- R2-CC03-111821 Region 2- North Central West Florida 2 Million 
General Construction 
FL-R3-GC01-111821 Region 3 – North Central East Florida 2 Million 
General Construction  
FL-R3-GC02-111821 Region 3 – North Central East Florida 2 Million 
General Construction  
FL-R3-GC03-111821 Region 3 – North Central East Florida 2 Million 
General Construction  
FL-R3-GC04-111821 Region 3 – North Central East Florida 2 Million 
General Construction  
FL-R3-GC05-111821 Region 3 – North Central East Florida 2 Million 
General Construction  
FL-R3-GC06-111821 Region 3 – North Central East Florida 2 Million 
General Construction  
FL-R3-GC07-111821 Region 3 – North Central East Florida 2 Million 
General Construction  
FL-R3-GC08-111821 Region 3 – North Central East Florida 2 Million 
HVAC/Mechanical 
FL-R3-HVAC01-111821 Region 3 – North Central East Florida 2 Million 
HVAC/Mechanical  
FL-R3-HVAC02-111821 Region 3 – North Central East Florida 2 Million 
HVAC/Mechanical  
FL-R3-HVAC03-111821 Region 3 – North Central East Florida 2 Million 
Electrical 
FL-R3-E01-111821 Region 3 – North Central East Florida 2 Million 
Electrical 
FL-R3-E02-111821 Region 3 – North Central East Florida 2 Million 
Electrical 
FL-R3-E03-111821 Region 3 – North Central East Florida 2 Million 
Roofing/Waterproofing 
FL-R3-RW01-111821 Region 3 – North Central East Florida 2 Million 
Roofing/Waterproofing 
FL-R3-RW02-111821 Region 3 – North Central East Florida 2 Million 
Roofing/Waterproofing 
FL-R3-RW03-111821 Region 3 – North Central East Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R3-PAC01-111821 Region 3 – North Central East Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R3-PAC02-111821 Region 3 – North Central East Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R3-PAC03-111821 Region 3 – North Central East Florida 2 Million 
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Civil Construction  
FL-R3-CC01-111821 Region 3 – North Central East Florida 2 Million 
Civil Construction 
FL-R3-CC02-111821 Region 3 – North Central East Florida 2 Million 
Civil Construction 
FL-R3-CC03-111821 Region 3 – North Central East Florida 2 Million 
General Construction 
FL-R4-GC01-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R4-GC02-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R4-GC03-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R4-GC04-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R4-GC05-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R4-GC06-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R4-GC07-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R4-GC08-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R4-GC09-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R4-GC010-111821 Region 4 – Northeast Florida 2 Million 
HVAC/Mechanical 
FL-R4-HVAC01-111821 Region 4 – Northeast Florida 2 Million 
HVAC/Mechanical  
FL-R4-HVAC02-111821 Region 4 – Northeast Florida 2 Million 
HVAC/Mechanical  
FL-R4-HVAC03-111821 Region 4 – Northeast Florida 2 Million 
Electrical 
FL-R4-E01-111821 Region 4 – Northeast Florida 2 Million 
Electrical  
FL-R4-E02-111821 Region 4 – Northeast Florida 2 Million 
Electrical 
FL-R4-E03-111821 Region 4 – Northeast Florida 2 Million 
Roofing/Waterproofing 
FL-R4-RW01-111821 Region 4 – Northeast Florida 2 Million 
Roofing/Waterproofing 
FL-R4-RW02-111821 Region 4 – Northeast Florida 2 Million 
Roofing/Waterproofing 
FL-R4-RW03-111821 Region 4 – Northeast Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R4-PAC01-111821 Region 4 – Northeast Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R4-PAC02-111821 Region 4 – Northeast Florida 2 Million 
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Paving/Asphalt/Concrete 
FL-R4-PAC03-111821 Region 4 – Northeast Florida 2 Million 
Civil Construction 
FL-R4-CC01-111821 Region 4 – Northeast Florida 2 Million 
Civil Construction 
FL-R4-CC02-111821 Region 4 – Northeast Florida 2 Million 
Civil Construction 
FL-R4-CC03-111821 Region 4 – Northeast Florida 2 Million 
General Construction  
FL-R5-GC01-111821 Region 5 – Central West Florida 2 Million 
General Construction  
FL-R5-GC02-111821 Region 5 – Central West Florida 2 Million 
General Construction  
FL-R5-GC03-111821 Region 5 – Central West Florida 2 Million 
General Construction  
FL-R5-GC04-111821 Region 5 – Central West Florida 2 Million 
General Construction  
FL-R5-GC05-111821 Region 5 – Central West Florida 2 Million 
General Construction  
FL-R5-GC06-111821 Region 5 – Central West Florida 2 Million 
General Construction  
FL-R5-GC07-111821 Region 5 – Central West Florida 2 Million 
General Construction  
FL-R5-GC08-111821 Region 5 – Central West Florida 2 Million 
HVAC/Mechanical 
FL-R5-HVAC01-111821 Region 5 – Central West Florida 2 Million 
HVAC/Mechanical 
FL-R5-HVAC02-111821 Region 5 – Central West Florida 2 Million 
HVAC/Mechanical 
FL-R5-HVAC03-111821 Region 5 – Central West Florida 2 Million 
Electrical 
FL-R5-E01-111821 Region 5 – Central West Florida 2 Million 
Electrical 
FL-R5-E02-111821 Region 5 – Central West Florida 2 Million 
Electrical 
FL-R5-E03-111821 Region 5 – Central West Florida 2 Million 
Roofing/Waterproofing 
FL-R5-RW01-111821 Region 5 – Central West Florida 2 Million 
Roofing/Waterproofing 
FL-R5-RW02-111821 Region 5 – Central West Florida 2 Million 
Roofing/Waterproofing 
FL-R5-RW03-111821 Region 5 – Central West Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R5-PAC01-111821 Region 5 – Central West Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R5-PAC02-111821 Region 5 – Central West Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R5-PAC03-111821 Region 5 – Central West Florida 2 Million 
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Civil Construction  
FL-R5-CC01-111821 Region 5 – Central West Florida 2 Million 
Civil Construction  
FL-R5-CC02-111821 Region 5 – Central West Florida 2 Million 
Civil Construction  
FL-R5-CC03-111821 Region 5 – Central West Florida 2 Million 
General Construction  
FL-R6-GC01-111821 Region 6 – Central Florida 2 Million 
General Construction  
FL-R6-GC02-111821 Region 6 – Central Florida 2 Million 
General Construction  
FL-R6-GC03-111821 Region 6 – Central Florida 2 Million 
General Construction  
FL-R6-GC04-111821 Region 6 – Central Florida 2 Million 
General Construction  
FL-R6-GC05-111821 Region 6 – Central Florida 2 Million 
General Construction  
FL-R6-GC06-111821 Region 6 – Central Florida 2 Million 
General Construction  
FL-R6-GC07-111821 Region 6 – Central Florida 2 Million 
General Construction  
FL-R6-GC08-111821 Region 6 – Central Florida 2 Million 
HVAC/Mechanical 
FL-R6-HVAC01-111821 Region 6 – Central Florida 2 Million 
HVAC/Mechanical  
FL-R6-HVAC02-111821 Region 6 – Central Florida 2 Million 
HVAC/Mechanical 
FL-R6-HVAC03-111821 Region 6 – Central Florida 2 Million 
Electrical 
FL-R6-E01-111821 Region 6 – Central Florida 2 Million 
Electrical 
FL-R6-E02-111821 Region 6 – Central Florida 2 Million 
Electrical 
FL-R6-E03-111821 Region 6 – Central Florida 2 Million 
Roofing/Waterproofing 
FL-R6-RW01-111821 Region 6 – Central Florida 2 Million 
Roofing/Waterproofing 
FL-R6-RW02-111821 Region 6 – Central Florida 2 Million 
Roofing/Waterproofing 
FL-R6-RW03-111821 Region 6 – Central Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R6-PAC01-111821 Region 6 – Central Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R6-PAC02-111821 Region 6 – Central Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R6-PAC03-111821 Region 6 – Central Florida 2 Million 
Civil Construction 
FL-R6-CC01-111821 Region 6 – Central Florida 2 Million 
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Civil Construction  
FL-R6-CC02-111821 Region 6 – Central Florida 2 Million 
Civil Construction 
FL-R6-CC03-111821 Region 6 – Central Florida 2 Million 
General Construction  
FL-R7-GC01-111821 Region 7 – Central East Florida 2 Million 
General Construction  
FL-R7-GC02-111821 Region 7 – Central East Florida 2 Million 
General Construction  
FL-R7-GC03-111821 Region 7 – Central East Florida 2 Million 
General Construction  
FL-R7-GC04-111821 Region 7 – Central East Florida 2 Million 
General Construction  
FL-R7-GC05-111821 Region 7 – Central East Florida 2 Million 
General Construction 
FL-R7-GC06-111821 Region 7 – Central East Florida 2 Million 
General Construction  
FL-R7-GC07-111821 Region 7 – Central East Florida 2 Million 
General Construction  
FL-R7-GC08-111821 Region 7 – Central East Florida 2 Million 
HVAC/Mechanical 
FL-R7-HVAC01-111821 Region 7 – Central East Florida 2 Million 
HVAC/Mechanical 
FL-R7-HVAC02-111821 Region 7 – Central East Florida 2 Million 
HVAC/Mechanical 
FL-R7-HVAC03-111821 Region 7 – Central East Florida 2 Million 
Electrical 
FL-R7-E01-111821 Region 7 – Central East Florida 2 Million 
Electrical 
FL-R7-E02-111821 Region 7 – Central East Florida 2 Million 
Electrical 
FL-R7-E03-111821 Region 7 – Central East Florida 2 Million 
Roofing/Waterproofing 
FL-R7-RW01-111821 Region 7 – Central East Florida 2 Million 
Roofing/Waterproofing 
FL-R7-RW02-111821 Region 7 – Central East Florida 2 Million 
Roofing/Waterproofing 
FL-R7-RW03-111821 Region 7 – Central East Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R7-PAC01-111821 Region 7 – Central East Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R7-PAC02-111821 Region 7 – Central East Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R7-PAC03-111821 Region 7 – Central East Florida 2 Million 
Civil Construction 
FL-R7-CC01-111821 Region 7 – Central East Florida 2 Million 
Civil Construction 
FL-R7-CC02-111821 Region 7 – Central East Florida 2 Million 
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Civil Construction 
FL-R7-CC03-111821 Region 7 – Central East Florida 2 Million 
General Construction  
FL-R8-GC01-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction  
FL-R8-GC02-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction  
FL-R8-GC03-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction  
FL-R8-GC04-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction  
FL-R8-GC05-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction  
FL-R8-GC06-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction  
FL-R8-GC07-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction  
FL-R8-GC08-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction  
FL-R8-GC09-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction  
FL-R8-GC10-111821 Region 8 – North Suncoast Florida 2 Million 
HVAC/Mechanical 
FL-R8-HVAC01-111821 Region 8 – North Suncoast Florida 2 Million 
HVAC/Mechanical 
FL-R8-HVAC02-111821 Region 8 – North Suncoast Florida 2 Million 
HVAC/Mechanical 
FL-R8-HVAC03-111821 Region 8 – North Suncoast Florida 2 Million 
Electrical 
FL-R8-E01-111821 Region 8 – North Suncoast Florida 2 Million 
Electrical 
FL-R8-E02-111821 Region 8 – North Suncoast Florida 2 Million 
Electrical 
FL-R8-E03-111821 Region 8 – North Suncoast Florida 2 Million 
Roofing/Waterproofing 
FL-R8-RW01-111821 Region 8 – North Suncoast Florida 2 Million 
Roofing/Waterproofing 
FL-R8-RW02-111821 Region 8 – North Suncoast Florida 2 Million 
Roofing/Waterproofing 
FL-R8-RW03-111821 Region 8 – North Suncoast Florida 2 Million 
Roofing/Waterproofing 
FL-R8-RW04-111821 Region 8 – North Suncoast Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R8-PAC01-111821 Region 8 – North Suncoast Florida 2 Million 
Paving/Asphalt/Concrete  
FL-R8-PAC02-111821 Region 8 – North Suncoast Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R8-PAC03-111821 Region 8 – North Suncoast Florida 2 Million 
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Paving/Asphalt/Concrete 
FL-R8-PAC04-111821 Region 8 – North Suncoast Florida 2 Million 
Civil Construction 
FL-R8-CC01-111821 Region 8 – North Suncoast Florida 2 Million 
Civil Construction 
FL-R8-CC02-111821 Region 8 – North Suncoast Florida 2 Million 
Civil Construction 
FL-R8-CC03-111821 Region 8 – North Suncoast Florida 2 Million 
Civil Construction 
FL-R8-CC04-111821 Region 8 – North Suncoast Florida 2 Million 
General Construction 
FL-R9-GC01-111821 Region 9 – South Suncoast Florida 2 Million 
General Construction  
FL-R9-GC02-111821 Region 9 – South Suncoast Florida 2 Million 
General Construction  
FL-R9-GC03-111821 Region 9 – South Suncoast Florida 2 Million 
General Construction  
FL-R9-GC04-111821 Region 9 – South Suncoast Florida 2 Million 
General Construction  
FL-R9-GC05-111821 Region 9 – South Suncoast Florida 2 Million 
General Construction  
FL-R9-GC06-111821 Region 9 – South Suncoast Florida 2 Million 
General Construction  
FL-R9-GC07-111821 Region 9 – South Suncoast Florida 2 Million 
General Construction  
FL-R9-GC08-111821 Region 9 – South Suncoast Florida 2 Million 
HVAC/Mechanical  
FL-R9-HVAC01-111821 Region 9 – South Suncoast Florida 2 Million 
HVAC/Mechanical 
FL-R9-HVAC02-111821 Region 9 – South Suncoast Florida 2 Million 
HVAC/Mechanical 
FL-R9-HVAC03-111821 Region 9 – South Suncoast Florida 2 Million 
Electrical 
FL-R9-E01-111821 Region 9 – South Suncoast Florida 2 Million 
Electrical 
FL-R9-E02-111821 Region 9 – South Suncoast Florida 2 Million 
Electrical 
FL-R9-E03-111821 Region 9 – South Suncoast Florida 2 Million 
Roofing/Waterproofing 
FL-R9-RW01-111821 Region 9 – South Suncoast Florida 2 Million 
Roofing/Waterproofing 
FL-R9-RW02-111821 Region 9 – South Suncoast Florida 2 Million 
Roofing/Waterproofing 
FL-R9-RW03-111821 Region 9 – South Suncoast Florida 2 Million 
Paving/Concrete/Asphalt 
FL-R9-PAC01-111821 Region 9 – South Suncoast Florida 2 Million 
Paving/Concrete/Asphalt 
FL-R9-PAC02-111821 Region 9 – South Suncoast Florida 2 Million 
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Paving/Concrete/Asphalt 
FL-R9-PAC03-111821 Region 9 – South Suncoast Florida 2 Million 
Civil Construction 
FL-R9-CC01-111821 Region 9 – South Suncoast Florida 2 Million 
Civil Construction 
FL-R9-CC02-111821 Region 9 – South Suncoast Florida 2 Million 
Civil Construction 
FL-R9-CC03-111821 Region 9 – South Suncoast Florida 2 Million 
General Construction 
FL-R10-GC01-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC02-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC03-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC04-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC05-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC06-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC07-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC08-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC09-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC10-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC11-111821 Region 10 – Southern Florida 2 Million 
General Construction  
FL-R10-GC12-111821 Region 10 – Southern Florida 2 Million 
HVAC/Mechanical 
FL-R10-HVAC01-111821 Region 10 – Southern Florida 2 Million 
HVAC/Mechanical 
FL-R10-HVAC02-111821 Region 10 – Southern Florida 2 Million 
HVAC/Mechanical 
FL-R10-HVAC03-111821 Region 10 – Southern Florida 2 Million 
Electrical 
FL-R10-E01-111821 Region 10 – Southern Florida 2 Million 
Electrical 
FL-R10-E02-111821 Region 10 – Southern Florida 2 Million 
Electrical 
FL-R10-E03-111821 Region 10 – Southern Florida 2 Million 
Roofing/Waterproofing 
FL-R10-RW01-111821 Region 10 – Southern Florida 2 Million 
Roofing/Waterproofing 
FL-R10-RW02-111821 Region 10 – Southern Florida 2 Million 
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Roofing/Waterproofing 
FL-R10-RW03-111821 Region 10 – Southern Florida 2 Million 
Roofing/Waterproofing 
FL-R10-RW04-111821 Region 10 – Southern Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R10-PAC01-111821 Region 10 – Southern Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R10-PAC02-111821 Region 10 – Southern Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R10-PAC03-111821 Region 10 – Southern Florida 2 Million 
Paving/Asphalt/Concrete 
FL-R10-PAC04-111821 Region 10 – Southern Florida 2 Million 
Civil Construction  
FL-R10-CC01-111821 Region 10 – Southern Florida 2 Million 
Civil Construction 
FL-R10-CC02-111821 Region 10 – Southern Florida 2 Million 
Civil Construction 
FL-R10-CC03-111821 Region 10 – Southern Florida 2 Million 
Civil Construction 
FL-R10-CC04-111821 Region 10 – Southern Florida 2 Million 
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Region 1 Northwest Florida 
Escambia Santa Rosa Okaloosa Walton 
Holmes Jackson Washington Bay 
Calhoun Liberty Gulf Franklin 

 
Region 2 North Central West Florida 

Gadsden Leon Wakulla Jefferson 
Madison Taylor 

 
Region 3 North Central East Florida 

Hamilton Suwannee Lafayette Columbia 
Gilchrist Union Bradford Alachua 

 
Region 4 Northeast Florida 

Nassau Baker Duval Clay 
St Johns Putnam Flagler 

 
Region 5 Central West Florida 

Dixie Levy Marion Citrus 
Cumter Hernando 

 
Region 6 Central Florida 

Lake Seminole Orange Osceola 
Polk Hardee Highlands Okeedhobee 

 
Region 7 Central East Florida 

Volusia Brevard Indian River St Lucie 
Martin 

 
Region 8 North Suncoast Florida 

Pasco Hillsborough Pinellas Manatee 
Sarasota De Soto 

 
Region 9 South Suncoast Florida 

Charlotte  Glades Lee  Hendry 
Collier 

 
Region 10 Southern Florida 

Palm Beach Broward Miami Dade Monroe 

 


