

Indefinite Delivery-Indefinite Quantity Construction Contract Contract Number: FL-R3-RW-092524-ADR Service Type: Roofing

This Indefinite Delivery-Indefinite Quantity Construction Contract (Contract) is between **Sourcewell**, 202 12th Street Northeast, P.O. Box 219, Staples, MN 56479 and **Advanced Roofing, Inc.**, 1950 NW 22nd St., Fort Lauderdale, FL 33311 (Contractor).

Sourcewell is a State of Minnesota local government agency and service cooperative created under the laws of the State of Minnesota (Minnesota Statutes Section 123A.21) that offers cooperative procurement solutions to government entities. Participation is open to federal, state, and municipal governmental entities, K-12 and higher education entities, nonprofit entities, tribal governments, and other public entities located within the United States.

The Contractor desires to contract with Sourcewell to provide construction services to entities that access Sourcewell's indefinite delivery-indefinite quantity (IDIQ) construction contracts within the Service Region.

I. TERM OF CONTRACT

- 1) **Term.** This Contract, including the General Terms and Conditions incorporated by reference, is effective upon the date of the final signature below. The term of this Agreement is two (2) years from the effective date. The Agreement expires at 11:59 P.M. Central Time on December 10, 2026, unless it is cancelled or extended as defined in this Contract.
 - a) Extensions. Sourcewell and Contractor may agree to up to three (3) additional one-year extensions beyond the original two-year term. The total possible length of this Contract will be five (5) years from the effective date.
 - b) **Exceptional Circumstances.** Sourcewell retains the right to consider additional extensions as required under exceptional circumstances.

II. REGION AND SERVICES

The Contractor's Region is: Region 3. The Contractor's IDIQ construction service type is: Roofing. The Contractor has agreed to perform work outside the Region.

III. ADJUSTMENT FACTORS

The Contractor will perform any or all Tasks in the Construction Task Catalog for the Unit Price appearing therein multiplied by the following Adjustment Factors. See the General Terms and Conditions for additional information.

A. **Normal Working Hours and Performed in Non-Secure Areas**: Work performed from 7:00 a.m. until 4:00 p.m. Monday to Friday, except Holidays. The Contractor will perform Tasks during Normal Working Hours for the Unit Price set forth in the CTC multiplied by the Adjustment Factor of: 1.2201.

B. **Other Than Normal Working Hours and Performed in Non-Secure Areas**: Work performed from 4:00 p.m. to 7:00 a.m. Monday to Friday, and any time Saturday, Sunday, and Holidays. The Contractor will perform Tasks during Other Than Normal Working Hours for the Unit Price set forth in the CTC multiplied by the Adjustment Factor of: 1.2801.

C. **Normal Working Hours and Performed in Secure Areas**: Work performed from 7:00 a.m. until 4:00 p.m. Monday to Friday, except Holidays. The Contractor will perform Tasks during Normal Working Hours for the Unit Price set forth in the CTC multiplied by the Adjustment Factor of: 1.2201.

D. **Other Than Normal Working Hours and Performed in Secure Areas**: Work performed from 4:00 p.m. to 7:00 a.m. Monday to Friday, and any time Saturday, Sunday, and Holidays. The Contractor will perform Tasks during Other Than Normal Working Hours for the Unit Price set forth in the CTC multiplied by the Adjustment Factor of: 1.2801.

E. **Non-pre-priced Adjustment Factor**: To be applied to Work determined not to be included in the CTC but within the general scope of the work: 1.3001.

VI. AUTHORIZED REPRESENTATIVE

A. Sourcewell's Authorized Representative is its Chief Procurement Officer.

B. The Contractor's Authorized Representative is Michael Kornahrens. If the Contractor's Authorized Representative changes at any time during this Contract, Contractor must promptly notify Sourcewell in writing.

Sourcewell

Signed by: Jeremy Schwar By: C0ED2A139D06489

Jeremy Schwartz Title: Chief Procurement Officer

Date: 12/10/2024 | 2:51 PM CST

Advanced Roofing, Inc.

By: DocuSigned by: Michael Comalinens

Michael Kornahrens Title: Executive

Date: 12/10/2024 | 1:05 PM CST