



## **Indefinite Delivery-Indefinite Quantity Construction Contract**

**Contract Number: NM-R4-CC-031325-GMB**

**Service Type: Site/Civil**

This Indefinite Delivery-Indefinite Quantity Construction Contract (Contract) is between **Sourcewell**, 202 12th Street Northeast, P.O. Box 219, Staples, MN 56479 and **GM Builders, Inc.**, 5056 Carter Dr., Las Cruces, NM 88011 (Contractor).

Sourcewell is a State of Minnesota local government agency and service cooperative created under the laws of the State of Minnesota (Minnesota Statutes Section 123A.21) that offers cooperative procurement solutions to government entities. Participation is open to federal, state, and municipal governmental entities, K-12 and higher education entities, nonprofit entities, tribal governments, and other public entities located within the United States.

The Contractor desires to contract with Sourcewell to provide construction services to entities that access Sourcewell's indefinite delivery-indefinite quantity (IDIQ) construction contracts within the Service Region.

### **I. TERM OF CONTRACT**

- 1) **Term.** This Contract, including the General Terms and Conditions incorporated by reference, is effective upon the date of the final signature below. The term of this Agreement is one (1) year from the effective date. The Agreement expires at 11:59 P.M. Central Time on April 14, 2026, unless it is cancelled or extended as defined in this Contract.
  - a) **Extensions.** Sourcewell and Contractor may agree to up to two (2) additional one-year extensions beyond the original one-year term. The total possible length of this Contract will be three (3) years from the effective date.
  - b) **Exceptional Circumstances.** Sourcewell retains the right to consider additional extensions as required under exceptional circumstances.

### **II. REGION AND SERVICES**

The Contractor's Region is: Region 4. The Contractor's IDIQ construction service type is: Site/Civil. The Contractor has agreed to perform work outside the Region.

### **III. ADJUSTMENT FACTORS**

The Contractor will perform any or all Tasks in the Construction Task Catalog for the Unit Price appearing therein multiplied by the following Adjustment Factors. See the General Terms and Conditions for additional information.

A. **Normal Working Hours – Project Volume Less Than \$60,000:** Work performed from 7:00 a.m. until 4:00 p.m. Monday to Friday, except Holidays. The Contractor will perform Tasks during Normal Working Hours for the Unit Price set forth in the CTC multiplied by the Adjustment Factor of: 1.4250.

B. **Other Than Normal Working Hours – Project Volume Less Than \$60,000:** Work performed from 4:00 p.m. to 7:00 a.m. Monday to Friday, and any time Saturday, Sunday, and Holidays. The Contractor will perform Tasks during Other Than Normal Working Hours for the Unit Price set forth in the CTC multiplied by the Adjustment Factor of: 1.4750.

C. **Normal Working Hours – Project Volume Greater Than \$60,000:** Work performed from 7:00 a.m. until 4:00 p.m. Monday to Friday, except Holidays. The Contractor will perform Tasks during Normal Working Hours for the Unit Price set forth in the CTC multiplied by the Adjustment Factor of: 1.4750.

D. **Other Than Normal Working Hours – Project Volume Greater Than \$60,000:** Work performed from 4:00 p.m. to 7:00 a.m. Monday to Friday, and any time Saturday, Sunday, and Holidays. The Contractor will perform Tasks during Other Than Normal Working Hours for the Unit Price set forth in the CTC multiplied by the Adjustment Factor of: 1.5000.


E. **Non-pre-priced Adjustment Factor:** To be applied to Work determined not to be included in the CTC but within the general scope of the work: 1.5000.

## VI. AUTHORIZED REPRESENTATIVE

A. Sourcewell's Authorized Representative is its Chief Procurement Officer.


B. The Contractor's Authorized Representative is Ruben Garcia. If the Contractor's Authorized Representative changes at any time during this Contract, Contractor must promptly notify Sourcewell in writing.

Sourcewell

Signed by:  
  
 By: C0ED2A139D06489  
 Jeremy Schwartz  
 Title: Chief Procurement Officer

Date: 4/14/2025 | 10:16 PM CDT

GM Builders, Inc.

DocuSigned by:  
  
 By: BDEB5E57CAC1480  
 Ruben Garcia  
 Title: President

Date: 4/14/2025 | 8:10 PM PDT