Sourcewell Page 1 of 38



COMMENT AND REVIEW

to the Invitation for Bids (IFB) on Indefinite Delivery Indefinite Quantity Construction Contracts

FL-111821 - State of Florida

IFB

Sourcewell issued the Invitation for Bids (IFB) on behalf of, and to provide Indefinite Delivery Indefinite Quantity Construction Contracts (IDIQ) to, all current and potential Sourcewell Participating Entities (including all government agencies, education agencies to include colleges and universities, and non-profit agencies), within the state of Florida, as identified in the attached map of the regions. Sourcewell included multiple solicitations within the IFB with the intention of awarding multiple contracts in the state of Florida.

Advertisement

The IFB was advertised in the Florida Times-Union, Florida Today, Gainesville Sun, Ledger-News Chief, Miami Today, Naples Daily, Northwest Florida Daily News, Orlando Sentinel, Palm Beach Post, Pensacola News Journal, St. Augustine Record, Sun-Sentinel, Tallahassee Democrat, and The News-Press on October 14, 2021, and October 21, 2021. It was advertised in the Herald-Tribune, and Highlands News-Sun on October 15, 2021, and October 22, 2021, in the Tampa Bay Times on October 17, 2021, and October 20, 2021, and in the Treasure Coast Newspapers on November 06, 2021 and November 08, 2021. It was also posted to the Sourcewell website and the Sourcewell Procurement Portal for daily viewing and document download/response from October 14, 2021, until the scheduled due date and time.

Bid Registrants

The solicitation process was conducted through the Sourcewell Procurement Portal. The following parties expressed interest in the solicitation by registering for this opportunity within the portal:

Accurate Electric Unlimited
Advanced Roofing, Inc dba Advanced Green
Technologies and Advanced Air Systems
Ajax Building Company LLC
Albu& Associates Inc

All-Site Construction Inc.
American Technologies Inc.
Amici Engineering Contractors
Aquatic Development Group Inc.

Lanzo Construction Co., FL

Lego Construction Company
Lord & Son Construction Inc
McKenzie Contracting LLC.
Mechanical Services of Central Florida, Inc. (EMCOR
Services MSI - Mechanical Services)
Millers Plumbing & Mechanical, Inc.
Native Consolidated Management LLC
Nichols Contracting

Sourcewell Page 2 of 38

Nichols Contracting Inc

Astra Construction Services, LLC

Astra Group LLC. OAC Action Construction Corp.

BBI Construction Management Inc. OmniCon Corp

Cathcart Construction Company - Florida LLC Ovation Construction Company

Centennial Contractors Enterprises Pacific Lighting Mgt Inc
Conrad Floors Inc. PECS Electromechanical

CORE Construction Services of Florida LLC Place Services, Inc.

Crabtree Construction Company Providence Construction & Development Company

David Mancini & Sons, Inc. RAM Construction & Development, LLC

E.L.C.I. Construction Group Inc.

Reams Enterprises Inc.

Energreen America Inc. Recreational Design And Construction Inc.

F.H. Paschen (FHP Tectonics)

Salomon Construction & Roofing

F.H. Paschen S.N. Nielsen & Associates LLC Shiff Construction & Development, Inc.

GLS Construction Services Inc. Solares Electrical Services, Inc.

Gordian Step 1 Enterprises LLC

Hall Mechanical and Air Conditioning LLC Sun Coast Electric and Networking Inc.

Harbour Construction Inc.Team Contracting, Inc.HCR Construction, Inc.TGSV Enterprises Inc.Integrated Fire & Security Solutions IncThe Rose Group

Jewel of the South, Inc.

Trias Construction

JOC Construction LLCW&J Construction CorporationJohnson-Laux ConstructionWarden Construction Corporation

Lakeshore Learning Materials Wright Construction Group

Pre-bid meeting:

A pre-bid webinar was conducted and broadcasted on October 28, 2021, beginning at 10:00 am CT. A link to the on-demand recording as well as the presentation slides were subsequently made available to all registered plan takers.

Bids

All Bids remained sealed within the Sourcewell Procurement Portal until the scheduled due date and time. Bids were electronically opened, and the list of all Bidders was made publicly available on the Sourcewell Procurement Portal, on November 18, 2021, at 4:33:03 pm CT. Bids were received from the following:

Advanced Roofing, Inc dba Advanced Green

Technologies and Advanced Air Systems

McKenzie Contracting LLC.

Mechanical Services of Central Florida, Inc. (EMCOR

Amici Engineering Contractors

Services MSI - Mechanical Services)

Astra Construction Services, LLC.

Millers Plumbing & Mechanical, Inc.

Cathcart Construction Company - Florida LLC. Native Consolidated Management LLC.

Centennial Contractors Enterprises Nichols Contracting Inc

David Mancini & Sons, Inc.

Ovation Construction Company

Sourcewell Page 3 of 38

F.H. Paschen (FHP Tectonics)

Hall Mechanical and Air Conditioning LLC.

Harbour Construction Inc. HCR Construction, Inc.

Integrated Fire & Security Solutions Inc

Jewel of the South, Inc. JOC Construction LLC. Johnson-Laux Construction Lanzo Construction Co., FL Lego Construction Company Place Services, Inc.

RAM Construction & Development, LLC Recreational Design And Construction Inc.

Salomon Construction & Roofing

Shiff Construction & Development, Inc.

Solares Electrical Services, Inc.

Sun Coast Electric and Networking Inc.

Team Contracting, Inc. TGSV Enterprises Inc.

Bid Evaluation Method

The bidders submitted three adjustment factors for each solicitation within the region to the fixed prices in the Construction Task Catalog. The submitted bid adjustment factors were weighted as more fully described in the IFB to determine a single combined adjustment factor. This combined adjustment factor was then used in determining the ranking of the bids.

Sourcewell Page 4 of 38

	Solicitation Trade /	Awarded Contract	Region/Geographic		
Contractor Name	Solicitation Number	Number	Area	Adjustment Factor Descriptions	Adjustment Factors
				Normal Working Hours Projects	1.1795
Jewel of the South, Inc.	General Construction	FL-R1-GC01-111821-JOS	Region 1	Other Than Normal Working Hours Projects	1.1805
Jewer of the South, mc.	FL-R1-GC01-111821	11-K1-GC01-111821-303	Kegion 1	Non-Pre-Priced	1.1975
				Combined Adjustment Factor	1.1816
				Normal Working Hours Projects	1.1762
F.H. Paschen (FHP Tectonics)	General Construction	FL-R1-GC02-111821-FHP	Region 1	Other Than Normal Working Hours Projects	1.1880
r.n. raschen (rnr rectonics)	FL-R1-GC02-111821	FL-K1-GC02-111821-FHF	Kegion 1	Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
				Normal Working Hours Projects	1.2113
Place Services, Inc.	General Construction	FL-R1-GC03-111821-PLA	Region 1	Other Than Normal Working Hours Projects	1.2217
Flace Services, Ilic.	FL-R1-GC03-111821	FL-R1-GC03-111821-FLA		Non-Pre-Priced	1.1853
				Combined Adjustment Factor	1.2118
	General Construction FL-R1-GC04-111821	FL-R1-GC04-111821-LRI		Normal Working Hours Projects	1.2000
JOC Construction LLC			Region 1	Other Than Normal Working Hours Projects	1.2500
Joe construction Lee			negion 1	Non-Pre-Priced	1.1777
				Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects	1.2128
				Normal Working Hours Projects	1.2115
Nichols Contracting Inc	General Construction	FL-R1-GC05-111821-NIC	Region 1	Other Than Normal Working Hours Projects	1.2625
Wichols Contracting me	FL-R1-GC05-111821	11-K1-GC05-111021-MIC	Kegion 1	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.2372
Johnson-Laux Construction	General Construction	FL-R1-GC06-111821-JLC	Region 1	Other Than Normal Working Hours Projects	1.2491
Johnson-Laux Construction	FL-R1-GC06-111821	FL-R1-GC06-111821-JLC	Kegion 1	Non-Pre-Priced	1.2972
				Combined Adjustment Factor	1.2468
	General Construction	FL-R1-GC07-111821-ADR	Region 1	Normal Working Hours Projects	1.2501
	FL-R1-GC07-111821	12 KI-0C07-111021-ADK	Negion 1	Other Than Normal Working Hours Projects	1.3001

Sourcewell Page 5 of 38

Advanced Roofing, Inc dba				Non-Pre-Priced	1.3201
Advanced Green Technologies and Advanced Air Systems				Combined Adjustment Factor	1.2721
				Normal Working Hours Projects	1.2500
RAM Construction &	General Construction	FL-R1-GC08-111821-RAM	Region 1	Other Than Normal Working Hours Projects	1.3750
Development, LLC	FL-R1-GC08-111821	FL-R1-GC00-111021-RAW	Kegion 1	Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.2875
				Normal Working Hours Projects	1.2000
Millers Plumbing & Mechanical, Inc.	HVAC/Mechanical	FL-R1-HVAC01-111821-	Region 1	Other Than Normal Working Hours Projects	1.2500
ivillers Flumbing & Mechanical, Inc.	FL-R1-HVAC01-111821	MPM	region 1	Non-Pre-Priced	1.2500
		Combined Adjustment Factor	1.2200		
				Normal Working Hours Projects	1.2501
Advanced Roofing, Inc dba Advanced Green Technologies and	HVAC/Mechanical FL-R1-HVAC02-111821	FL-R1-HVAC02-111821- ADR	Region 1	Other Than Normal Working Hours Projects	1.3001
Advanced Air Systems				Non-Pre-Priced	1.3201
,				Combined Adjustment Factor	1.2721
	HVAC/Mechanical FL-R1-HVAC03-111821	FL-R1-HVAC03-111821- MSF	Region 1	Normal Working Hours Projects	1.5500
Mechanical Services of Central Florida, Inc. (EMCOR Services MSI -				Other Than Normal Working Hours Projects	1.6500
Mechanical Services)				Non-Pre-Priced	1.6500
				Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects	1.5900
			Region 1	Normal Working Hours Projects	1.2115
Nichols Contracting Inc	Electrical	FL-R1-E01-111821-NIC		Other Than Normal Working Hours Projects	1.2625
Wichols Contracting me	FL-R1-E01-111821	TE-KI-LOI-111021-WC	Region 1	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.2501
Advanced Roofing, Inc dba Advanced Green Technologies and	Electrical	FL-R1-E02-111821-ADR	Region 1	Other Than Normal Working Hours Projects	1.3001
Advanced Air Systems	FL-R1-E02-111821	1 L-K1-L02-111021-ADK	region 1	Non-Pre-Priced	1.3201
•				Combined Adjustment Factor	1.2721
No Award	Electrical	No Award	Region 1	Normal Working Hours Projects	
No Awaru	FL-R1-E03-111821	INO AWAIU	verion 1	Other Than Normal Working Hours Projects	

Sourcewell Page 6 of 38

				Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	Roofing/Waterproofing	FL-R1-RW01-111821-	Region 1	Other Than Normal Working Hours Projects	1.2201
Advanced Air Systems	FL-R1-RW01-111821	ADR	Region 1	Non-Pre-Priced	1.3001
				Combined Adjustment Factor	1.2041
				Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award	Dogion 1	Other Than Normal Working Hours Projects	
NO Award	FL-R1-RW02-111821	NO Award	Region 1	Non-Pre-Priced	
			Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor		
				Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award	Region 1	Other Than Normal Working Hours Projects	
NO Award	FL-R1-RW03-111821			Non-Pre-Priced	
				Combined Adjustment Factor	
	Paving/Asphalt/Concrete FL-R1-PAC01-111821	FL-R1-PAC01-111821- ACS		Normal Working Hours Projects	1.2950
Astra Construction Services, LLC			Region 1	Other Than Normal Working Hours Projects	1.3450
Astra Construction Services, LLC			Region 1	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3095
				Normal Working Hours Projects	1.2200
David Mancini & Sons, Inc.	Paving/Asphalt/Concrete	FL-R1-PAC02-111821-	Pagion 1	Other Than Normal Working Hours Projects	1.2200
David Maricini & Sons, inc.	FL-R1-PAC02-111821	DMS	Region 1	Non-Pre-Priced	1.2200
				Combined Adjustment Factor	1.2200
				Normal Working Hours Projects	
No Award	Paving/Asphalt/Concrete	No Award	Pagion 1	Other Than Normal Working Hours Projects	
NO Award	FL-R1-PAC03-111821	NO Award	Region 1	Non-Pre-Priced	
				Combined Adjustment Factor	
David Mansini 9 Sans Inc	Civil Construction	FL-R1-CC01-111821-DMS	Pagion 1	Normal Working Hours Projects	1.2200
David Mancini & Sons, Inc.	FL-R1-CC01-111821	LT-KT-CCOT-TTT95T-DIAI2	Region 1	Other Than Normal Working Hours Projects	1.2200

Sourcewell Page **7** of **38**

				Non-Pre-Priced	1.2200
				Combined Adjustment Factor	1.2200
				Normal Working Hours Projects	1.2950
A-t Ctti Ci 11C	Civil Construction	FL D4 CC02 444024 ACC	Danier 1	Other Than Normal Working Hours Projects	1.3450
Astra Construction Services, LLC	FL-R1-CC02-111821	FL-R1-CC02-111821-ACS	Region 1	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3095
				Normal Working Hours Projects	1.4100
Amisi Engineering Contractors	Civil Construction	FL-R1-CC03-111821-AME	Dogian 1	Other Than Normal Working Hours Projects	1.7500
Amici Engineering Contractors	FL-R1-CC03-111821	FL-R1-CC03-111821-AIVIE	Region 1	Non-Pre-Priced	1.5000
		Combined Adjustment Factor	1.5210		
				Normal Working Hours Projects	1.1795
lowel of the South Inc	General Construction	FL-R2-GC01-111821-JOS	Region 2	Other Than Normal Working Hours Projects	1.1805
Jewel of the South, Inc.	FL-R2-GC01-111821			Non-Pre-Priced	1.1975
				Combined Adjustment Factor	1.1816
	General Construction FL-R2-GC02-111821	FL-R2-GC02-111821-FHP	Region 2	Normal Working Hours Projects	1.1762
F.H. Paschen (FHP Tectonics)				Other Than Normal Working Hours Projects	1.1880
Time ascincia (Time rectorines)				Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
			Region 2	Normal Working Hours Projects	1.2118
Place Services, Inc.	General Construction	FL-R2-GC03-111821-PLA		Other Than Normal Working Hours Projects	1.2217
i lade del vides, illei	FL-R2-GC03-111821	TERE GOOD IIIOEI TER		Non-Pre-Priced	1.1853
				Combined Adjustment Factor	1.2121
				Normal Working Hours Projects	1.2000
JOC Construction LLC	General Construction	FL-R2-GC04-111821-LRI	Region 2	Other Than Normal Working Hours Projects	1.2500
Joe construction LLC	FL-R2-GC04-111821	TE RE GOOT IIIOEI EM	Negion 2	Non-Pre-Priced	1.1777
				Combined Adjustment Factor	1.2128
Advanced Roofing, Inc dba				Normal Working Hours Projects	1.2201
Advanced Green Technologies and	General Construction	FL-R2-GC05-111821-ADR	Region 2	Other Than Normal Working Hours Projects	1.2801
Advanced Air Systems	FL-R2-GC05-111821	FL-NZ-GCU3-1110Z1-ADK	Negion 2	Non-Pre-Priced	1.3001
•				Combined Adjustment Factor	1.2461

Sourcewell Page 8 of 38

Johnson-Laux Construction	General Construction	FL-R2-GC06-111821-JLC	Region 2	Normal Working Hours Projects	1.2372
				Other Than Normal Working Hours Projects	1.2491
Joinison-Laux Construction	FL-R2-GC06-111821		Region 2	Non-Pre-Priced	1.2972
				Combined Adjustment Factor	1.2468
				Normal Working Hours Projects	1.2500
RAM Construction & Development,	General Construction	FL-R2-GC07-111821-RAM	Region 2	Other Than Normal Working Hours Projects	1.3750
LLC	FL-R2-GC07-111821	FL-R2-GCU/-111021-RAIVI	Region 2	Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.2875
				Normal Working Hours Projects	1.2950
HCR Construction, Inc.	General Construction	FL-R2-GC08-111821-HCR	Region 2	Other Than Normal Working Hours Projects	1.3050
HCK Construction, Inc.	FL-R2-GC08-111821	FL-R2-GC08-111821-HCR	Region 2	Non-Pre-Priced	1.3050
				Combined Adjustment Factor	1.2990
				Normal Working Hours Projects	1.2000
Millors Dlumbing & Machanical Inc	HVAC/Mechanical FL- R2-HVAC01-111821	FL- R2-HVAC01-111821- MPM	Region 2	Other Than Normal Working Hours Projects	1.2500
Millers Plumbing & Mechanical, Inc.				Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.2200
	HVAC/Mechanical FL- R2-HVAC02-111821		Region 2	Normal Working Hours Projects	1.2201
Advanced Roofing, Inc dba Advanced Green Technologies and				Other Than Normal Working Hours Projects	1.2801
Advanced Air Systems				Non-Pre-Priced	1.3001
Advanced All Systems				Combined Adjustment Factor	1.2461
			D 2	Normal Working Hours Projects	1.5500
Mechanical Services of Central	HVAC/Mechanical	FL- R2-HVAC03-111821-		Other Than Normal Working Hours Projects	1.6500
Florida, Inc. (EMCOR Services MSI - Mechanical Services)	FL- R2-HVAC03-111821	MSF	Region 2	Non-Pre-Priced	1.6500
Wiceflamear Services,				Combined Adjustment Factor	1.5900
				Normal Working Hours Projects	1.2201
Advanced Roofing, Inc dba	Electrical	FL D2 F01 111021 ADD	Dogian 3	Other Than Normal Working Hours Projects	1.2801
Advanced Green Technologies and Advanced Air Systems	FL-R2-E01-111821	FL-R2-E01-111821-ADR	Region 2	Non-Pre-Priced	1.3001
Autuneeu All Systems				Combined Adjustment Factor	1.2461
Internated Sine O. Consider Col. 13	Floring			Normal Working Hours Projects	1.5000
Integrated Fire & Security Solutions Inc	Electrical FL-R2-E02-111821	FL-R2-E02-111821-IFS	Region 2	Other Than Normal Working Hours Projects	1.7500
me	1 L-1/2-LUZ-1110Z1			Non-Pre-Priced	2.0000

Sourcewell Page 9 of 38

				Combined Adjustment Factor	1.6250
				Normal Working Hours Projects	
No Award	Electrical	No Award	Dogion 2	Other Than Normal Working Hours Projects	
NO Award	FL-R2-E03-111821	NO Award	Region 2	Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	Roofing/Waterproofing	FL-R2-RW01-111821-	Pagion 2	Other Than Normal Working Hours Projects	1.2801
Advanced Air Systems	FL-R2-RW01-111821	ADR	Region 2	Non-Pre-Priced	1.3001
Advanced All Systems				Combined Adjustment Factor	1.2221
				Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award	Region 2	Other Than Normal Working Hours Projects	
No Award	FL-R2-RW02-111821	NO Award	Region 2	Non-Pre-Priced	
				Combined Adjustment Factor	
		No Award	Region 2	Normal Working Hours Projects	
No Award	Roofing/Waterproofing FL-R2-RW03-111821			Other Than Normal Working Hours Projects	
NO Awaru				Non-Pre-Priced	
				Combined Adjustment Factor	
		FL-R2-PAC03-111821- AME	Region 2	Normal Working Hours Projects	1.4000
Amici Engineering Contractors	Paving/Asphalt/Concrete			Other Than Normal Working Hours Projects	1.7500
Amici Engineering Contractors	FL-R2-PAC01-111821			Non-Pre-Priced	1.5000
				Combined Adjustment Factor	1.5150
				Normal Working Hours Projects	1.2950
Astra Construction Services, LLC	Paving/Asphalt/Concrete	FL-R2-PAC02-111821-	Region 2	Other Than Normal Working Hours Projects	1.3450
Astra Construction Services, LLC	FL-R2-PAC02-111821	ACS	Negion 2	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3095
				Normal Working Hours Projects	1.4000
David Mancini & Sons, Inc.	Paving/Asphalt/Concrete	FL-R2-PAC03-111821-	Region 2	Other Than Normal Working Hours Projects	1.4000
David Mancini & Sons, inc.	FL-R2-PAC03-111821	DMS	Region 2	Non-Pre-Priced	1.4000
				Combined Adjustment Factor	1.4000
David Mancini & Sons, Inc.	Civil Construction	FL-R2-CC01-111821-DMS	Region 2	Normal Working Hours Projects	1.3000
David Ivianicini & 30115, IIIC.	FL-R2-CC01-111821	1 F-W5-CC01-111051-DIAI2	negion z	Other Than Normal Working Hours Projects	1.3000

Sourcewell Page 10 of 38

				Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.3000
				Normal Working Hours Projects	1.2950
Astra Construction Services, LLC	Civil Construction	EL D2 CC02 111921 ACS	Pagion 2	Other Than Normal Working Hours Projects	1.3450
Astra Construction Services, LLC	FL-R2-CC02-111821	FL-R2-CC02-111821-AC3	Region 2	Non-Pre-Priced	1.2900
		Truction 2-111821 FL-R2-CC02-111821-ACS Region 2 Region 3 FL-R3-GC01-111821-JOS Region 3 FL-R3-GC03-111821-PLA Region 3 FL-R3-GC03-111821-PLA Region 3 Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Other Than Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Other Than Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Other	1.3095		
				Normal Working Hours Projects	1.4500
Amici Engineering Contractors	Civil Construction	FL D2 CC02 111821 ANAF	Dogion 2	Other Than Normal Working Hours Projects	1.7500
Amici Engineering Contractors	FL-R2-CC03-111821	FL-R2-CC03-111821-AIVIE	Region 2	Non-Pre-Priced	1.5000
		Combined Adjustment Factor	1.5450		
				Normal Working Hours Projects	1.1795
Jewel of the South, Inc.	General Construction	EL B2 CC01 111821 IOS	Pagion 2	Other Than Normal Working Hours Projects	1.1805
Jewei of the South, Inc.	FL-R3-GC01-111821	FL-R3-GC01-111821-JO3	Region 3	Non-Pre-Priced	1.1975
				Combined Adjustment Factor	1.1816
	General Construction FL-R3-GC02-111821	FL-R3-GC02-111821-FHP	Region 3	Normal Working Hours Projects	1.1762
F.H. Paschen (FHP Tectonics)				Other Than Normal Working Hours Projects	1.1880
r.n. Paschen (FRP Tectonics)				Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
				Normal Working Hours Projects	1.2125
Place Services, Inc.	General Construction	EL-B2-GC03-111821-DLA	Pagion 2	Other Than Normal Working Hours Projects	1.2215
Flace Services, Inc.	FL-R3-GC03-111821	FL-K3-GC03-111821-FLA	Region 3	Non-Pre-Priced	1.1853
				Combined Adjustment Factor	1.2125
				Normal Working Hours Projects	1.2000
JOC Construction LLC	General Construction	EL_R3_GC04_111821_LRI	Region 3	Other Than Normal Working Hours Projects	1.2500
Joe Construction Lee	FL-R3-GC04-111821	12-K3-GC04-111021-EKI	region 3	Non-Pre-Priced	1.1777
				Combined Adjustment Factor	1.2128
Advanced Reafiner Incelled				Normal Working Hours Projects	1.2201
Advanced Roofing, Inc dba Advanced Green Technologies and	General Construction	FI_R3_GC05_111821_ADP	Region 3	Other Than Normal Working Hours Projects	1.2801
Advanced Air Systems	FL-R3-GC05-111821	1 F-1/2-0C02-111021-ADK	negion 3	Non-Pre-Priced	1.3001
				Combined Adjustment Factor	1.2461
Johnson-Laux Construction		FL-R3-GC06-111821-JLC	Region 3	Normal Working Hours Projects	1.2372

Sourcewell Page 11 of 38

				Other Than Normal Working Hours Projects	1.2491
	General Construction FL-R3-GC06-111821			Non-Pre-Priced	1.2972
	11-113-000-111821			Combined Adjustment Factor	1.2468
				Normal Working Hours Projects	1.2500
RAM Construction & Development,	General Construction	FL-R3-GC07-111821-RAM	Dogion 2	Other Than Normal Working Hours Projects	1.3750
LLC	FL-R3-GC07-111821	FL-R3-GCU/-111021-RAIVI	Region 3	Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.2875
				Normal Working Hours Projects	1.2950
HCR Construction, Inc.	General Construction	FL-R3-GC08-111821-HCR	Region 3	Other Than Normal Working Hours Projects	1.3050
nek construction, me.	FL-R3-GC08-111821	FL-K3-GCU0-111021-HCK	Region 5	Non-Pre-Priced	1.3050
				Combined Adjustment Factor	1.2990
				Normal Working Hours Projects	1.2000
Millers Plumbing & Mechanical, Inc.	HVAC/Mechanical FL- R3-HVAC01-111821	FL- R3-HVAC01-111821- MPM	Region 3	Other Than Normal Working Hours Projects	1.2500
willers Fluinbing & Wechanical, Inc.				Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.2200
Advant Burgan tar III	HVAC/Mechanical FL- R3-HVAC02-111821	FL- R3-HVAC02-111821- ADR	Region 3	Normal Working Hours Projects	1.2201
Advanced Roofing, Inc dba Advanced Green Technologies and				Other Than Normal Working Hours Projects	1.2801
Advanced Air Systems				Non-Pre-Priced	1.3001
				Combined Adjustment Factor	1.2461
Mark anicel Comises of Control			Region 3	Normal Working Hours Projects	1.5500
Mechanical Services of Central Florida, Inc. (EMCOR Services MSI -	HVAC/Mechanical	FL- R3-HVAC03-111821-		Other Than Normal Working Hours Projects	1.6500
Mechanical Services (MSI -	FL- R3-HVAC03-111821	MSF		Non-Pre-Priced	1.6500
,				Combined Adjustment Factor	1.5900
Advanced Deptine Inc. dhe				Normal Working Hours Projects	1.2201
Advanced Roofing, Inc dba Advanced Green Technologies and	Electrical	FL-R3-E01-111821-ADR	Region 3	Other Than Normal Working Hours Projects	1.2801
Advanced Air Systems	FL-R3-E01-111821	TE-KS-LUI-III0ZI-ADK	negion 3	Non-Pre-Priced	1.3001
				Combined Adjustment Factor	1.2461
				Normal Working Hours Projects	
No Award	Electrical	No Award	Region 3	Other Than Normal Working Hours Projects	
No Awaiu	FL-R3-E02-111821	INO AWalu	Region 3	Non-Pre-Priced	
				Combined Adjustment Factor	

Sourcewell Page 12 of 38

	Electrical FL-R3-E03-111821			Normal Working Hours Projects	
No Award				Other Than Normal Working Hours Projects	
No Award		No Award	Region 3	Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	Roofing/Waterproofing	FL-R3-RW01-111821-	Dominu 2	Other Than Normal Working Hours Projects	1.2801
Advanced Green Technologies and Advanced Air Systems	FL-R3-RW01-111821	ADR	Region 3	Non-Pre-Priced	1.3001
Advanced All Systems				Combined Adjustment Factor	1.2221
				Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award	Dogion 2	Other Than Normal Working Hours Projects	
No Award	FL-R3-RW02-111821	NO Award	Region 3	Non-Pre-Priced	
				Combined Adjustment Factor	
	Roofing/Waterproofing FL-R3-RW03-111821	No Award		Normal Working Hours Projects	
No Award			Region 3	Other Than Normal Working Hours Projects	
No Award				Non-Pre-Priced	
				Combined Adjustment Factor	
	Paving/Asphalt/Concrete FL-R3-PAC01-111821	FL-R3-PAC01-111821- ACS	Region 3	Normal Working Hours Projects	1.2950
Astra Construction Services, LLC				Other Than Normal Working Hours Projects	1.3450
Astra Construction Services, LLC				Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3095
			Region 3	Normal Working Hours Projects	1.4000
David Mancini & Sons, Inc.	Paving/Asphalt/Concrete	FL-R3-PAC02-111821-		Other Than Normal Working Hours Projects	1.4000
David Maricini & 30115, Inc.	FL-R3-PAC02-111821	DMS		Non-Pre-Priced	1.4000
				Combined Adjustment Factor	1.4000
				Normal Working Hours Projects	1.4100
Amici Engineering Contractors	Paving/Asphalt/Concrete	FL-R3-PAC01-111821-	Region 3	Other Than Normal Working Hours Projects	1.7500
Affilici Engineering Contractors	FL-R3-PAC03-111821	AME	region 5	Non-Pre-Priced	1.5000
				Combined Adjustment Factor	1.5210
	Civil Construction			Normal Working Hours Projects	1.3000
David Mancini & Sons, Inc.	FL-R3-CC01-111821	FL-R3-CC01-111821-DMS	Region 3	Other Than Normal Working Hours Projects	1.3000
	1 L-NJ-CC01-111021			Non-Pre-Priced	1.3000

Sourcewell Page 13 of 38

				Combined Adjustment Factor	1.3000
				Normal Working Hours Projects	1.2950
Astra Construction Services, LLC	Civil Construction	EL D2 CC02 111921 ACS	Pagion 2	Other Than Normal Working Hours Projects	1.3450
Astra Construction Services, LLC	FL-R3-CC02-111821	FL-N3-CC02-111821-AC3	region 3	Non-Pre-Priced	1.2900
		FL-R3-CC02-111821-ACS Region 3 Region 4 Region 4 Region 4 Region 4 FL-R4-GC01-111821-JOS Region 4 FL-R4-GC02-111821-FHP Region 4 FL-R4-GC03-111821-PLA Region 4 Region 6 Region 8 Region 9 Regi	Combined Adjustment Factor	1.3095	
				Normal Working Hours Projects	1.4000
Amisi Fasinaaying Contractors	Civil Construction	FI D2 CC02 111921 ANAF	Dogian 2	Other Than Normal Working Hours Projects	1.7500
Amici Engineering Contractors	FL-R3-CC03-111821	FL-K3-CCU3-111021-AIVIE	region 5	Non-Pre-Priced	1.5000
				Combined Adjustment Factor	1.5150
				Normal Working Hours Projects	1.1795
Jewel of the South, Inc.	General Construction	EL DA GC01 111921 IOS	Pagion 4	Other Than Normal Working Hours Projects	1.1805
Jewei of the 30dth, inc.	FL-R4-GC01-111821	FL-N4-GC01-111821-J03	Region 4	Non-Pre-Priced	1.1975
				Combined Adjustment Factor	1.1816
	General Construction FL-R4-GC02-111821	FL-R4-GC02-111821-FHP	Region 4	Normal Working Hours Projects	1.1762
F.H. Paschen (FHP Tectonics)				Other Than Normal Working Hours Projects	1.1880
T.II. Pascileii (ITIP Tectorics)				Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
	General Construction	FL-R4-GC03-111821-PLA	Region 4	Normal Working Hours Projects	1.2029
Place Services, Inc.				Other Than Normal Working Hours Projects	1.2128
riace services, inc.	FL-R4-GC03-111821			Non-Pre-Priced	1.1953
				Combined Adjustment Factor	1.2051
				Normal Working Hours Projects	1.2000
JOC Construction LLC	General Construction	FI-R4-GC04-111821-IRI	Region /	Other Than Normal Working Hours Projects	1.2500
JOC CONSTIUCTION LEC	FL-R4-GC04-111821	1 L-114-GC04-111021-L111	Negion 4	Non-Pre-Priced	1.1777
				Combined Adjustment Factor	1.2128
Advanced Realing Inc. db -				Normal Working Hours Projects	1.2001
Advanced Roofing, Inc dba Advanced Green Technologies and	General Construction	FI -R4-GC05-111821-ADR	Region 4	Other Than Normal Working Hours Projects	1.2601
Advanced Air Systems	FL-R4-GC05-111821	12 N4-0003-111021-ADN	Negion 4	Non-Pre-Priced	1.2801
				Combined Adjustment Factor	1.2261
Nichols Contracting Inc	General Construction	FL-R4-GC06-111821-NIC	Region 4	Normal Working Hours Projects	1.2115
rections contracting inc	FL-R4-GC06-111821	. 2 No GCOO-111021-INIC	VO-111821-NIC Region 4	Other Than Normal Working Hours Projects	1.2625

Sourcewell Page 14 of 38

				Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.2372
Johnson-Laux Construction	General Construction	FL-R4-GC07-111821-JLC	Region 4	Other Than Normal Working Hours Projects	1.2491
Johnson-Laux Construction	FL-R4-GC07-111821	FL-R4-GC07-111821-JLC	Region 4	Non-Pre-Priced	1.2972
				Combined Adjustment Factor	1.2468
				Normal Working Hours Projects	1.2973
David Mancini & Sons, Inc.	General Construction	FL-R4-GC08-111821-DMS	Region 4	Other Than Normal Working Hours Projects	1.2973
David Maricini & 30115, Inc.	FL-R4-GC08-111821	FL-R4-GC00-111021-DIVI3	Region 4	Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.2973
				Normal Working Hours Projects	1.2950
HCR Construction, Inc.	General Construction	FL-R4-GC09-111821-HCR	Pagion 4	Other Than Normal Working Hours Projects	1.3050
ner construction, me.	FL-R4-GC09-111821	FL-R4-GC09-111821-HCR	Region 4	Non-Pre-Priced	1.3050
				Combined Adjustment Factor	1.2990
	General Construction FL-R4-GC10-111821	FL-R4-GC10-111821-ACS	Region 4	Normal Working Hours Projects	1.3050
Astra Construction Services, LLC				Other Than Normal Working Hours Projects	1.3550
Astra Construction Services, LLC				Non-Pre-Priced	1.2700
				A Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects	1.3165
	HVAC/Mechanical	FL- R4-HVAC01-111821- MPM	Region 4	Normal Working Hours Projects	1.2000
Millers Plumbing & Mechanical, Inc.				Other Than Normal Working Hours Projects	1.2500
willers Fluitibilig & Wechanical, Inc.	FL- R4-HVAC01-111821			Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.2200
Advantage Control				Normal Working Hours Projects	1.2001
Advanced Roofing, Inc dba Advanced Green Technologies and	HVAC/Mechanical	FL- R4-HVAC02-111821-	Region 4	Other Than Normal Working Hours Projects	1.2601
Advanced Air Systems	FL- R4-HVAC02-111821	ADR	Region 4	Non-Pre-Priced	1.2801
riavancea rin systems	Advanced All Systems	Combined Adjustment Factor	1.2261		
				Normal Working Hours Projects	1.5500
Mechanical Services of Central Florida, Inc. (EMCOR Services MSI -	HVAC/Mechanical	FL- R4-HVAC03-111821-	Pagion 1	Other Than Normal Working Hours Projects	1.6500
Mechanical Services (MS) -	FL- R4-HVAC03-111821	MSF	Region 4	Non-Pre-Priced	1.6500
.vicenamear services,				Combined Adjustment Factor	1.5900
		FL-R4-E01-111821-ADR	Region 4	Normal Working Hours Projects	1.2001

Sourcewell Page 15 of 38

Advanced Roofing, Inc dba	Ele etvice l			Other Than Normal Working Hours Projects	1.2601
Advanced Green Technologies and	Electrical FL-R4-E01-111821			Non-Pre-Priced	1.2801
Advanced Air Systems	16-114-601-111021			Combined Adjustment Factor	1.2261
				Normal Working Hours Projects	1.2115
Nichola Contracting Inc	Electrical	FL-R4-E02-111821-NIC	Dogion 4	Other Than Normal Working Hours Projects	1.2625
Nichols Contracting Inc	FL-R4-E02-111821	FL-R4-EUZ-1110Z1-INIC	Region 4	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	
No Award	Electrical	No Award	Dogion 4	Other Than Normal Working Hours Projects	
No Award	FL-R4-E03-111821	NO Awaru	Region 4	Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.1501
Advanced Roofing, Inc dba Advanced Green Technologies and	Roofing/Waterproofing FL-R4-RW01-111821	FL-R4-RW01-111821- ADR	Region 4	Other Than Normal Working Hours Projects	1.2001
Advanced Air Systems				Non-Pre-Priced	1.3001
, tarancea, in 2,000m				Combined Adjustment Factor	1.1801
	Roofing/Waterproofing FL-R4-RW02-111821	No Award	Region 4	Normal Working Hours Projects	
No Award				Other Than Normal Working Hours Projects	
No Awaru				Non-Pre-Priced	
				Combined Adjustment Factor	
		No Award	Region 4	Normal Working Hours Projects	
No Award	Roofing/Waterproofing			Other Than Normal Working Hours Projects	
No Award	FL-R4-RW03-111821	NO Awaru		Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.4000
Amici Engineering Contractors	Paving/Asphalt/Concrete	FL-R4-PAC01-111821-	Region 4	Other Than Normal Working Hours Projects	1.7500
Affilici Engineering Contractors	FL-R4-PAC01-111821	AME	Region 4	Non-Pre-Priced	1.5000
				Combined Adjustment Factor	1.5150
				Normal Working Hours Projects	1.3050
Astra Construction Services, LLC	Paving/Asphalt/Concrete	FL-R4-PAC02-111821-	Pagion 4	Other Than Normal Working Hours Projects	1.3550
Astra Construction Services, LLC	FL-R4-PAC02-111821	ACS	Region 4	Non-Pre-Priced	1.2700
				Combined Adjustment Factor	1.3165

Sourcewell Page 16 of 38

				Normal Working Hours Projects	1.4595
David Mancini & Sons, Inc.	Paving/Asphalt/Concrete	FL-R4-PAC03-111821-	Region 4	Other Than Normal Working Hours Projects	1.4595
David Mancini & Sons, Inc.	FL-R4-PAC03-111821	DMS	Region 4	Non-Pre-Priced	1.4595
				Combined Adjustment Factor	1.4595
				Normal Working Hours Projects	1.4000
Amici Engineering Contractors	Civil Construction	FL-R4-CC01-111821-AME	Region 4	Other Than Normal Working Hours Projects	1.7500
Amici Engineering Contractors	FL-R4-CC01-111821	FL-R4-CCUI-III0ZI-AIVIE	Region 4	Non-Pre-Priced	1.5000
				Combined Adjustment Factor	1.5150
				Normal Working Hours Projects	1.2500
David Mancini & Sons, Inc.	Civil Construction	FL-R4-CC02-111821-DMS	Region 4	Other Than Normal Working Hours Projects	1.2500
David Marielli & 30115, IIIC.	FL-R4-CC02-111821	FL-R4-CC02-111021-DIVIS	Region 4	Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.2500
				Normal Working Hours Projects	1.3050
Astra Construction Services, LLC	Civil Construction FL-R4-CC03-111821	FL-R4-CC03-111821-ACS	Region 4	Other Than Normal Working Hours Projects	1.3550
Astra Construction Services, LLC				Non-Pre-Priced	1.2700
				Combined Adjustment Factor	1.3165
	General Construction FL-R5-GC01-111821	FL-R5-GC01-111821-JOS	Region 5	Normal Working Hours Projects	1.1795
Jewel of the South, Inc.				Other Than Normal Working Hours Projects	1.1805
Jewei of the South, inc.				Non-Pre-Priced	1.1975
				Combined Adjustment Factor	1.1816
			Region 5	Normal Working Hours Projects	1.1762
F.H. Paschen (FHP Tectonics)	General Construction	FL-R5-GC02-111821-FHP		Other Than Normal Working Hours Projects	1.1880
F.H. Paschen (FHP Tectonics)	FL-R5-GC02-111821	FL-K3-GCUZ-111621-FHP		Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
				Normal Working Hours Projects	1.2031
Place Services, Inc.	General Construction	FL-R5-GC03-111821-PLA	Region 5	Other Than Normal Working Hours Projects	1.2138
Flace Services, IIIc.	FL-R5-GC03-111821	1 L-113-0C03-111021-PLA	WERIOII 2	Non-Pre-Priced	1.1953
				Combined Adjustment Factor	1.2055
	General Construction			Normal Working Hours Projects	1.2000
JOC Construction LLC	FL-R5-GC04-111821	FL-R5-GC04-111821-LRI	Region 5	Other Than Normal Working Hours Projects	1.2500
	1210 0001 111021			Non-Pre-Priced	1.1777

Sourcewell Page 17 of 38

				Combined Adjustment Factor	1.2128
				Normal Working Hours Projects	1.2001
Advanced Roofing, Inc dba Advanced Green Technologies and	General Construction	FL-R5-GC05-111821-ADR	Pagion F	Other Than Normal Working Hours Projects	1.2601
Advanced Green Technologies and Advanced Air Systems	FL-R5-GC05-111821	FL-K5-GCU5-111821-ADK	Region 5	Non-Pre-Priced	1.2801
Advanced All Systems				Combined Adjustment Factor	1.2261
				Normal Working Hours Projects	1.2115
Nichols Contracting Inc	General Construction	FL-R5-GC06-111821-NIC	Region 5	Other Than Normal Working Hours Projects	1.2625
Michols Contracting inc	FL-R5-GC06-111821	FL-R3-GC00-111821-NIC	Region 3	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.2372
Johnson-Laux Construction	General Construction	FL-R5-GC07-111821-JLC	Pagion F	Other Than Normal Working Hours Projects	1.2491
Johnson-Laux Construction	FL-R5-GC07-111821	FL-R3-GC07-111821-JLC	Region 5	Non-Pre-Priced	1.2972
				Combined Adjustment Factor	1.2468
	General Construction FL-R5-GC08-111821	FL-R5-GC08-111821-DMS	Region 5	Normal Working Hours Projects	1.2500
David Mancini & Sons, Inc.				Other Than Normal Working Hours Projects	1.2500
David Maricini & Sons, Inc.				Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.2500
	HVAC/Mechanical FL- R5-HVAC01-111821	FL-R5-HVAC01-111821- MPM	Region 5	Normal Working Hours Projects	1.2000
Millers Plumbing & Mechanical, Inc.				Other Than Normal Working Hours Projects	1.2500
ivillers Fluiribilig & Mechanical, Inc.				Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.2200
				Normal Working Hours Projects	1.2001
Advanced Roofing, Inc dba Advanced Green Technologies and	HVAC/Mechanical	FL-R5-HVAC02-111821-	Dogian F	Other Than Normal Working Hours Projects	1.2601
Advanced Green Technologies and Advanced Air Systems	FL- R5-HVAC02-111821	ADR	Region 5	Non-Pre-Priced	1.2801
Advanced All Systems				Combined Adjustment Factor	1.2261
				Normal Working Hours Projects	1.5500
Mechanical Services of Central	HVAC/Mechanical	FL-R5-HVAC03-111821-	Dogian F	Other Than Normal Working Hours Projects	1.6500
Florida, Inc. (EMCOR Services MSI - Mechanical Services)	FL- R5-HVAC03-111821	MSF	Region 5	Non-Pre-Priced	1.6500
ivicentalited Services)				Combined Adjustment Factor	1.5900
	Electrical	FL DE FO1 111021 ADD	Dogian F	Normal Working Hours Projects	1.2001
	FL-R5-E01-111821	FL-R5-E01-111821-ADR	Region 5	Other Than Normal Working Hours Projects	1.2601

Sourcewell Page 18 of 38

Advanced Roofing, Inc dba Advanced Green Technologies and				Non-Pre-Priced	1.2801
Advanced Green Technologies and Advanced Air Systems				Combined Adjustment Factor	1.2261
				Normal Working Hours Projects	1.2115
Nichols Contracting Inc	Electrical	FL-R5-E02-111821-NIC	Region 5	Other Than Normal Working Hours Projects	1.2625
Michols Contracting inc	FL-R5-E02-111821	FL-N3-EUZ-1110Z1-NIC	region 3	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	
No Award	Electrical	No Award	Region 5	Other Than Normal Working Hours Projects	
No Awaru	FL-R5-E03-111821	NO Awaru	region 3	Non-Pre-Priced	
				Combined Adjustment Factor	
Advand Burgar Landla				Normal Working Hours Projects	1.1501
Advanced Roofing, Inc dba Advanced Green Technologies and	Roofing/Waterproofing	FL-R5-RW01-111821-	Region 5	Other Than Normal Working Hours Projects	1.2001
Advanced Air Systems	FL-R5-RW01-111821	ADR	Region 5	Non-Pre-Priced	1.3001
riavancea /iii systems				Combined Adjustment Factor	1.1801
	Roofing/Waterproofing FL-R5-RW02-111821	No Award	Region 5	Normal Working Hours Projects	
No Award				Other Than Normal Working Hours Projects	
No Awaru				Non-Pre-Priced	
				Combined Adjustment Factor	
		No Award	Region 5	Normal Working Hours Projects	
No Award	Roofing/Waterproofing			Other Than Normal Working Hours Projects	
NO Awaru	FL-R5-RW03-111821			Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.2600
David Mancini & Sons, Inc.	Paving/Asphalt/Concrete	FL-R5-PAC01-111821-	Region 5	Other Than Normal Working Hours Projects	1.2600
David Wallelill & 30115, Ilic.	FL-R5-PAC01-111821	DMS	Negion 5	Non-Pre-Priced	1.2600
				Combined Adjustment Factor	1.2600
				Normal Working Hours Projects	1.3050
Astra Construction Services, LLC	Paving/Asphalt/Concrete	FL-R5-PAC02-111821-	Region 5	Other Than Normal Working Hours Projects	1.3550
Astra Construction Services, LLC	FL-R5-PAC02-111821	ACS	Region 5	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3185
Amici Engineering Contractors			Region 5	Normal Working Hours Projects	1.2400

Sourcewell Page 19 of 38

	Daving / Asymbolit / Community	FL DE DACO2 444024		Other Than Normal Working Hours Projects	1.2700
	Paving/Asphalt/Concrete FL-R5-PAC03-111821	FL-R5-PAC03-111821- AME		Non-Pre-Priced	1.2900
	1 L-N3-1 AC03-111021	AIVIL		Combined Adjustment Factor	1.2540
				Normal Working Hours Projects	1.1900
David Mancini & Sons, Inc.	Civil Construction	FL-R5-CC01-111821-DMS	Pagion F	Other Than Normal Working Hours Projects	1.1900
David Iviancini & Sons, inc.	FL-R5-CC01-111821	FL-N3-CCU1-111021-DIVI3	Region 5	Non-Pre-Priced	1.1900
				Combined Adjustment Factor	1.1900
				Normal Working Hours Projects	1.3050
Astra Construction Services, LLC	Civil Construction	FL-R5-CC02-111821-ACS	Region 5	Other Than Normal Working Hours Projects	1.3550
Astra Construction Services, LLC	FL-R5-CC02-111821	FL-K3-CC02-111021-AC3	Region 5	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3185
				Normal Working Hours Projects	1.2000
Amici Engineering Contractors	Civil Construction	FL-R5-CC03-111821-AME	Region 5	Other Than Normal Working Hours Projects	1.2200
Affild Engineering Contractors	FL-R5-CC03-111821			Non-Pre-Priced	1.1500
				Combined Adjustment Factor	1.2010
	General Construction FL-R6-GC01-111821	FL-R6-GC01-111821-JOS	Region 6	Normal Working Hours Projects	1.1795
lowel of the Couth Inc				Other Than Normal Working Hours Projects	1.1825
Jewel of the South, Inc.				Non-Pre-Priced	1.1975
				Combined Adjustment Factor	1.1816
		FL-R6-GC02-111821-FHP	Region 6	Normal Working Hours Projects	1.1762
F.H. Paschen (FHP Tectonics)	General Construction			Other Than Normal Working Hours Projects	1.1880
r.n. rascileii (rnr Tectonics)	FL-R6-GC02-111821	FL-RO-GCUZ-111021-FHP		Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
				Normal Working Hours Projects	1.1500
Shiff Construction & Development,	General Construction	FL-R6-GC03-111821-SCD	Region 6	Other Than Normal Working Hours Projects	1.2500
Inc.	FL-R6-GC03-111821	FL-R0-GC03-111021-3CD	Region o	Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.1950
Advanced Deptine Inc. III.				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	General Construction	FL-R6-GC04-111821-ADR	Region 6	Other Than Normal Working Hours Projects	1.2401
Advanced Air Systems	FL-R6-GC04-111821	FL-R6-GC04-111821-ADR	Negion o	Non-Pre-Priced	1.2601
				Combined Adjustment Factor	1.2061

Sourcewell Page 20 of 38

		Non-Pre-Priced Normal Working Hours Projects	Dogian C	Normal Working Hours Projects	1.2000
JOC Construction LLC	General Construction			Other Than Normal Working Hours Projects	1.2500
JOC Construction LLC	FL-R6-GC05-111821		1.1777		
				Combined Adjustment Factor	1.2128
				Normal Working Hours Projects	1.2224
Place Services, Inc.	General Construction	EL DE CCOE 111931 DI A	Pagion 6	Other Than Normal Working Hours Projects	1.2324
Place Services, Ilic.	FL-R6-GC06-111821	FL-R0-GC00-111821-PLA	Region 6	Non-Pre-Priced	1.1953
				Combined Adjustment Factor	1.2227
				Normal Working Hours Projects	1.2000
Contouriel Contractors Entermises	General Construction	FL D6 CC07 111931 CCF	Dogian C	Other Than Normal Working Hours Projects	1.2600
Centennial Contractors Enterprises	FL-R6-GC07-111821	FL-R6-GC07-111821-CCE	Region 6	Non-Pre-Priced	1.2900
			·	1.2270	
	General Construction FL-R6-GC08-111821			Normal Working Hours Projects	1.2200
Overtice Construction Company		FL-R6-GC08-111821-OCC	Region 6	Other Than Normal Working Hours Projects	1.2400
Ovation Construction Company				Non-Pre-Priced	1.2850
				Combined Adjustment Factor	1.2325
	HVAC/Mechanical FL- R6-HVAC01-111821		Region 6	Normal Working Hours Projects	1.0850
Hall Mechanical and Air				Other Than Normal Working Hours Projects	1.1850
Conditioning LLC				Non-Pre-Priced	1.2600
				Combined Adjustment Factor	1.1325
			Region 6	Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	HVAC/Mechanical	FL- R6-HVAC02-111821-		Other Than Normal Working Hours Projects	1.2401
Advanced Air Systems	FL- R6-HVAC02-111821	ADR		Non-Pre-Priced	1.2601
Advanced All Systems				Combined Adjustment Factor	1.2061
				Normal Working Hours Projects	1.5500
Mechanical Services of Central	HVAC/Mechanical	FL- R6-HVAC03-111821-	Dogian C	Other Than Normal Working Hours Projects	1.6500
Florida, Inc. (EMCOR Services MSI - Mechanical Services)	FL- R6-HVAC03-111821	MSF	Region 6	Non-Pre-Priced	1.6500
- Treestament Services,				Combined Adjustment Factor	1.5900
Advanced Roofing, Inc dba	Floatiiteel			Normal Working Hours Projects	1.1801
Advanced Green Technologies and	Electrical FL-R6-E01-111821	FL-R6-E01-111821-ADR	Region 6	Other Than Normal Working Hours Projects	1.2401
Advanced Air Systems	1 L 1/0 LO1-111021			Non-Pre-Priced	1.2601

Sourcewell Page **21** of **38**

				Combined Adjustment Factor	1.2061
				Normal Working Hours Projects	1.2115
Nichols Contracting Inc	Electrical	FL-R6-E02-111821-NIC	Region 6	Other Than Normal Working Hours Projects	1.2625
Michols Contracting inc	FL-R6-E02-111821	FL-NO-EUZ-1110Z1-INIC	Region o	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.5000
Integrated Fire & Security Solutions	Electrical	FL-R6-E03-111821-IFS	Region 6	Other Than Normal Working Hours Projects	1.7500
Inc	FL-R6-E03-111821	FL-R0-E05-111021-IF5	Region o	Non-Pre-Priced	2.0000
				Combined Adjustment Factor	1.6250
				Normal Working Hours Projects	1.1201
Advanced Roofing, Inc dba Advanced Green Technologies and	Roofing/Waterproofing	FL-R6-RW01-111821-	Dogion 6	Other Than Normal Working Hours Projects	1.1801
Advanced Air Systems	FL-R6-RW01-111821	ADR	Region 6	Non-Pre-Priced	1.2801
Advanced All Systems				Combined Adjustment Factor	1.1541
	Roofing/Waterproofing FL-R6-RW02-111821	No Award	Region 6	Normal Working Hours Projects	
No Award				Other Than Normal Working Hours Projects	
No Award				Non-Pre-Priced	
				Combined Adjustment Factor	
	Roofing/Waterproofing	No Award	Region 6	Normal Working Hours Projects	
No Award				Other Than Normal Working Hours Projects	
No Award	FL-R6-RW03-111821			Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.2600
David Manaini & Cana Inc	Paving/Asphalt/Concrete	FL-R6-PAC01-111821-		Other Than Normal Working Hours Projects	1.2600
David Mancini & Sons, Inc.	FL-R6-PAC01-111821	DMS	Region 6	Non-Pre-Priced	1.2600
				Combined Adjustment Factor	1.2600
				Normal Working Hours Projects	1.3050
Actus Construction Company	Paving/Asphalt/Concrete	FL-R6-PAC02-111821-	Docine C	Other Than Normal Working Hours Projects	1.3550
Astra Construction Services, LLC	FL-R6-PAC02-111821	ACS	Region 6	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3185
Anciel France and a Combination	Paving/Asphalt/Concrete	FL-R6-PAC03-111821-	Doning C	Normal Working Hours Projects	1.2400
Amici Engineering Contractors	FL-R6-PAC03-111821	AME	Region 6	Other Than Normal Working Hours Projects	1.2700

Sourcewell Page 22 of 38

				Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.2540
				Normal Working Hours Projects	1.1900
David Mancini & Sons, Inc.	Civil Construction	FL-R6-CC01-111821-DMS	Region 6	Other Than Normal Working Hours Projects	1.1900
David Maricini & 30115, Inc.	FL-R6-CC01-111821	FL-R0-CC01-111821-DIVIS	Region o	Non-Pre-Priced	1.1900
				Combined Adjustment Factor	1.1900
				Normal Working Hours Projects	1.3050
Astra Construction Services, LLC	Civil Construction	FL-R6-CC02-111821-ACS	Region 6	Other Than Normal Working Hours Projects	1.3550
Astra Construction Services, LLC	FL-R6-CC02-111821	FL-R0-CC02-111821-AC3	Region o	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3185
				Normal Working Hours Projects	1.2000
Amaiai Francisco a vina Combranto va	Civil Construction	EL DC CC02 111021 ANAE	Decien C	Other Than Normal Working Hours Projects	1.2200
Amici Engineering Contractors	FL-R6-CC03-111821	FL-R6-CC03-111821-AME	Region 6	Non-Pre-Priced	1.1500
				Combined Adjustment Factor	1.2010
	General Construction FL-R7-GC01-111821	FL-R7-GC01-111821-JOS	Region 7	Normal Working Hours Projects	1.1795
Jewel of the South, Inc.				Other Than Normal Working Hours Projects	1.1825
Jewei of the South, Inc.				Non-Pre-Priced	1.1975
				Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Non-Pre-Priced Combined Adjustment Factor Normal Working Hours Projects Other Than Normal Working Hours Projects Other Than Normal Working Hours Projects	1.1822
			Region 7	Normal Working Hours Projects	1.1762
F.H. Paschen (FHP Tectonics)	General Construction	FL-R7-GC02-111821-FHP		Other Than Normal Working Hours Projects	1.1880
r.n. raschen (rnr rectonics)	FL-R7-GC02-111821	FL-R7-GC02-111821-FHF		Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
				Normal Working Hours Projects	1.1500
Shiff Construction & Development,	General Construction	FL-R7-GC03-111821-SCD	Region 7	Other Than Normal Working Hours Projects	1.2500
Inc.	FL-R7-GC03-111821	FL-R7-GC03-111821-3CD	Region 7	Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.1950
A.I I.B				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	General Construction	FL-R7-GC04-111821-ADR	Region 7	Other Than Normal Working Hours Projects	1.2401
Advanced Green Technologies and Advanced Air Systems	FL-R7-GC04-111821	FL-N7-GC04-111021-ADR	region /	Non-Pre-Priced	1.2601
Advanced All Systems				Combined Adjustment Factor	1.2061
JOC Construction LLC		FL-R7-GC05-111821-LRI	Region 7	Normal Working Hours Projects	1.2000

Sourcewell Page 23 of 38

				Other Than Normal Working Hours Projects	1.2500
	General Construction FL-R7-GC05-111821			Non-Pre-Priced	1.1777
	11-17-0003-111821			Combined Adjustment Factor	1.2128
				Normal Working Hours Projects	1.2224
Diago Comissos Inc	General Construction	FL D7 CC0C 111031 DLA	Docina 7	Other Than Normal Working Hours Projects	1.2332
Place Services, Inc.	FL-R7-GC06-111821	FL-R7-GC06-111821-PLA	Region 7	Non-Pre-Priced	1.1953
				Combined Adjustment Factor	1.2229
				Normal Working Hours Projects	1.2115
Nichola Contracting Inc	General Construction	FL-R7-GC07-111821-NIC	Dogion 7	Other Than Normal Working Hours Projects	1.2625
Nichols Contracting Inc	FL-R7-GC07-111821	FL-R7-GCU7-111821-NIC	Region 7	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.2200
Amici Engineering Contractors	General Construction FL-R7-GC08-111821	FL-R7-GC08-111821-AME	Region 7	Other Than Normal Working Hours Projects	1.2600
Affici Engineering Contractors				Non-Pre-Priced	1.2800
				Combined Adjustment Factor	1.2380
	HVAC/Mechanical FL- R7-HVAC01-111821	FL- R7-HVAC01-111821- HMA	Region 7	Normal Working Hours Projects	1.0850
Hall Mechanical and Air				Other Than Normal Working Hours Projects	1.1850
Conditioning LLC				Non-Pre-Priced	1.2600
				Combined Adjustment Factor	1.1325
		FL- R7-HVAC02-111821-	Region 7	Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	HVAC/Mechanical			Other Than Normal Working Hours Projects	1.2401
Advanced Air Systems	FL- R7-HVAC02-111821	ADR		Non-Pre-Priced	1.2601
Advanced All Systems				Combined Adjustment Factor	1.2061
				Normal Working Hours Projects	1.5500
Mechanical Services of Central Florida, Inc. (EMCOR Services MSI -	HVAC/Mechanical	FL- R7-HVAC03-111821-	Pagion 7	Other Than Normal Working Hours Projects	1.6500
Mechanical Services)	FL- R7-HVAC03-111821	MSF	Region 7	Non-Pre-Priced	1.6500
Wiceflamed Scrvices,				Combined Adjustment Factor	1.5900
				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba	Electrical	FI D7 F01 111031 ADD	Dogion 7	Other Than Normal Working Hours Projects	1.2401
Advanced Green Technologies and Advanced Air Systems	FL-R7-E01-111821	FL-R7-E01-111821-ADR	Region 7	Non-Pre-Priced	1.2601
Auturised All Systems				Combined Adjustment Factor	1.2061

Sourcewell Page 24 of 38

	Nichols Contracting Inc Electrical FL-R7-E02-111821	EL DZ 503 111031 NIC		Normal Working Hours Projects	1.2115
Nichola Contracting Inc			Dogian 7	Other Than Normal Working Hours Projects	1.2625
Nichols Contracting Inc		Non-Pre-Priced	1.2930		
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.5000
Integrated Fire & Security Solutions	Electrical	EL D7 F02 111021 IFC	Dogian 7	Other Than Normal Working Hours Projects	1.7500
Inc	FL-R7-E03-111821	FL-R7-E03-111821-IF5	Region 7	Non-Pre-Priced	2.0000
				Combined Adjustment Factor	1.6250
				Normal Working Hours Projects	1.1201
<u> </u>	Roofing/Waterproofing	FL-R7-RW01-111821-	Daria - 7	Other Than Normal Working Hours Projects	1.1801
_	FL-R7-RW01-111821	ADR	Region /	Non-Pre-Priced	1.2801
Advanced All Systems				Combined Adjustment Factor	1.1541
		No Award		Normal Working Hours Projects	
No Assert			Region 7	Other Than Normal Working Hours Projects	
No Award				Non-Pre-Priced	
				Combined Adjustment Factor	
		No Award	Region 7	Normal Working Hours Projects	
No Assend				Other Than Normal Working Hours Projects	
No Award				Non-Pre-Priced	
				Combined Adjustment Factor	
			Region 7	Normal Working Hours Projects	1.2600
David Manaini & Cons. Inc.	Paving/Asphalt/Concrete	FL-R7-PAC01-111821-		Other Than Normal Working Hours Projects	1.2600
David Mancini & Sons, Inc.	FL-R7-PAC01-111821	DMS		Non-Pre-Priced	1.2600
				Combined Adjustment Factor	1.2600
				Normal Working Hours Projects	1.2950
Actua Canaturation Campiage 11.0	Paving/Asphalt/Concrete	FL-R7-PAC02-111821-	Dogian 7	Other Than Normal Working Hours Projects	1.3450
Astra Construction Services, LLC	FL-R7-PAC02-111821	ACS	kegion /	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3095
	Daving / Angle alt / Canada	EL DZ DA CO2 444024		Normal Working Hours Projects	1.2400
Amici Engineering Contractors	Paving/Asphalt/Concrete FL-R7-PAC03-111821	FL-R7-PAC03-111821-	Region 7	Other Than Normal Working Hours Projects	1.2700
	LF-U\-LWC02-111051	AME		Non-Pre-Priced	1.2900

Sourcewell Page 25 of 38

				Combined Adjustment Factor	1.2540
				Normal Working Hours Projects	1.1900
David Mancini & Sons, Inc.	Civil Construction	FL-R7-CC01-111821-DMS	Pagion 7	Other Than Normal Working Hours Projects	1.1900
David Maricini & Sons, inc.	FL-R7-CC01-111821	FL-R7-CC01-111821-DIVIS	Region 7	Non-Pre-Priced	1.1900
				Combined Adjustment Factor	1.1900
				Normal Working Hours Projects	1.2950
Astra Construction Services, LLC	Civil Construction	FL-R7-CC02-111821-ACS	Region 7	Other Than Normal Working Hours Projects	1.3450
Astra Construction Services, LLC	FL-R7-CC02-111821	FL-R7-CC02-111021-AC3	Region 7	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3095
				Normal Working Hours Projects	1.2000
Amici Engineering Contractors	Civil Construction	FL-R7-CC03-111821-AME	Pagion 7	Other Than Normal Working Hours Projects	1.2200
Amici Engineering Contractors	FL-R7-CC03-111821	FL-R7-CC03-111821-AIVIE	Region 7	Non-Pre-Priced	1.1500
				Combined Adjustment Factor	1.2010
		FL-R8-GC01-111821-HBC		Normal Working Hours Projects	1.0811
Harbour Construction Inc.	General Construction FL-R8-GC01-111821		Region 8	Other Than Normal Working Hours Projects	1.0811
narbour construction inc.				Non-Pre-Priced	1.1892
				Combined Adjustment Factor	1.0919
		FL-R8-GC02-111821-JOS	Region 8	Normal Working Hours Projects	1.1805
Jewel of the South, Inc.	General Construction			Other Than Normal Working Hours Projects	1.1825
Jewei of the 30dth, Inc.	FL-R8-GC02-111821			Non-Pre-Priced	1.1975
				Combined Adjustment Factor	1.1828
				Normal Working Hours Projects	1.1762
F.H. Paschen (FHP Tectonics)	General Construction	FL-R8-GC03-111821-FHP	Region 8	Other Than Normal Working Hours Projects	1.1880
1.11. Pascileii (TTP Tectonics)	FL-R8-GC03-111821	11-10-9003-111021-1111	region o	Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
				Normal Working Hours Projects	1.1500
Shiff Construction & Development,	General Construction	FL-R8-GC04-111821-SCD	Region 8	Other Than Normal Working Hours Projects	1.2500
Inc.	FL-R8-GC04-111821	1 L-10-0C04-111021-3CD	Negion o	Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.1950
David Mancini & Sons, Inc.	General Construction	FL-R8-GC05-111821-DMS	Region 8	Normal Working Hours Projects	1.2000
David Manchin & 30113, Inc.	FL-R8-GC05-111821	1 F-140-0C02-111021-D1413	negion o	Other Than Normal Working Hours Projects	1.2000

Sourcewell Page 26 of 38

				Non-Pre-Priced	1.2000
				Combined Adjustment Factor	1.2000
Advanced Beefing to alle				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	General Construction	FL-R8-GC06-111821-ADR	Region 8	Other Than Normal Working Hours Projects	1.2401
Advanced Air Systems	FL-R8-GC06-111821	FL-No-GC00-111021-ADN	region o	Non-Pre-Priced	1.2601
				Combined Adjustment Factor	1.2061
				Normal Working Hours Projects	1.1800
Centennial Contractors Enterprises	General Construction	FL-R8-GC07-111821-CCE	Region 8	Other Than Normal Working Hours Projects	1.2390
Centennial Contractors Enterprises	FL-R8-GC07-111821	11-NO-GC07-111021-CCL	Negion 8	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.2087
				Normal Working Hours Projects	1.2000
JOC Construction LLC	General Construction	FL-R8-GC08-111821-LRI	Region 8	Other Than Normal Working Hours Projects	1.2500
Joe construction file	FL-R8-GC08-111821	1 L-No-GC08-111021-ENI	Region o	Non-Pre-Priced	1.1777
				Combined Adjustment Factor	1.2128
			Region 8	Normal Working Hours Projects	1.2233
Place Services, Inc.	General Construction FL-R8-GC09-111821	FL-R8-GC09-111821-PLA		Other Than Normal Working Hours Projects	1.2341
ridee services, me.				Non-Pre-Priced	1.1953
				Combined Adjustment Factor	1.2237
		FL-R8-GC10-111821-NIC	Region 8	Normal Working Hours Projects	1.2115
Nichols Contracting Inc	General Construction			Other Than Normal Working Hours Projects	1.2625
Wichols Contracting me	FL-R8-GC10-111821			Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.0850
Hall Mechanical and Air	HVAC/Mechanical	FL-R8-HVAC01-111821-	Region 8	Other Than Normal Working Hours Projects	1.1850
Conditioning LLC	FL-R8-HVAC01-111821	HMA	region o	Non-Pre-Priced	1.2600
				Combined Adjustment Factor	1.1325
Advanced Roofing, Inc dba				Normal Working Hours Projects	1.1801
Advanced Green Technologies and	HVAC/Mechanical	FL-R8-HVAC02-111821-	Region 8	Other Than Normal Working Hours Projects	1.2401
Advanced Air Systems	FL-R8-HVAC02-111821	ADR	region o	Non-Pre-Priced	1.2601
· · · · · · · · · · · · · · · · · · ·				Combined Adjustment Factor	1.2061
			Region 8	Normal Working Hours Projects	1.5500

Sourcewell Page 27 of 38

Mechanical Services of Central	10/40/0/10/10/10/10/10	FL DO 111/4 000 444 004		Other Than Normal Working Hours Projects	1.6500
Florida, Inc. (EMCOR Services MSI -	HVAC/Mechanical FL-R8-HVAC03-111821	FL-R8-HVAC03-111821- MSF		Non-Pre-Priced	1.6500
Mechanical Services)	11-10-11VAC03-111021	R8-HVAC03-111821 MSF		Combined Adjustment Factor	1.5900
				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	Electrical	FI DO FO1 11102 ADD	Dogion 9	Other Than Normal Working Hours Projects	1.2401
Advanced Green Technologies and Advanced Air Systems	FL-R8-E01-11182	FL-R8-E01-11182-ADR	Region 8	Non-Pre-Priced	1.2601
Advanced All Systems				Combined Adjustment Factor	1.2061
				Normal Working Hours Projects	1.2115
Nichols Contracting Inc	Electrical	FL-R8-E02-111821-NIC	Pagion 9	Other Than Normal Working Hours Projects	1.2625
Michols Contracting inc	FL-R8-E02-111821	FL-RO-EUZ-1110Z1-INIC	Region 8	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.5000
Integrated Fire & Security Solutions	Electrical FL-R8-E03-111821	FL-R8-E03-111821-IFS	Region 8	Other Than Normal Working Hours Projects	1.7500
Inc				Non-Pre-Priced	2.0000
				Combined Adjustment Factor	1.6250
	Roofing/Waterproofing FL-R8-RW01-111821	•	Region 8	Normal Working Hours Projects	1.1201
Advanced Roofing, Inc dba Advanced Green Technologies and				Other Than Normal Working Hours Projects	1.1801
Advanced Air Systems				Non-Pre-Priced	1.2801
navancea / in Systems				Combined Adjustment Factor	1.1541
			Region 8	Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award		Other Than Normal Working Hours Projects	
NO Award	FL-R8-RW02-111821	NO Award		Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award	Region 8	Other Than Normal Working Hours Projects	
NO Award	FL-R8-RW03-111821	NO Awaru	region o	Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award	Pogion 9	Other Than Normal Working Hours Projects	
No Award	FL-R8-RW04-111821	No Award	Region 8	Non-Pre-Priced	
				Combined Adjustment Factor	

Sourcewell Page 28 of 38

				Normal Working Hours Projects	1.3000
David Mancini & Sons Inc	Paving/Asphalt/Concrete	FL-R8-PAC01-111821-	Dogian 0	Other Than Normal Working Hours Projects	1.3000
David Mancini & Sons, Inc.	FL-R8-PAC01-111821	DMS	Region 8	Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.3000
				Normal Working Hours Projects	1.2950
Astra Construction Services, LLC	Paving/Asphalt/Concrete	FL-R8-PAC02-111821-	Region 8	Other Than Normal Working Hours Projects	1.3450
Astra Construction Services, LLC	FL-R8-PAC02-111821	ACS	region o	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3095
				Normal Working Hours Projects	
No Award	Paving/Asphalt/Concrete	No Award	Region 8	Other Than Normal Working Hours Projects	
No Award	FL-R8-PAC03-111821	No Award	region o	Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.2400
Amici Engineering Contractors	Paving/Asphalt/Concrete	FL-R8-PAC04-111821- AME	Region 8	Other Than Normal Working Hours Projects	1.2700
Amici Engineering Contractors	FL-R8-PAC04-111821			Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.2540
	Civil Construction FL-R8-CC01-111821	FL-R8-CC01-111821-DMS	Region 8	Normal Working Hours Projects	1.3000
David Mancini & Sons, Inc.				Other Than Normal Working Hours Projects	1.3000
Bavia Maneim & Sons, me.				Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.3000
				Normal Working Hours Projects	1.2950
Astra Construction Services, LLC	Civil Construction	FL-R8-CC02-111821-ACS	Region 8	Other Than Normal Working Hours Projects	1.3450
Astra construction services, Lee	FL-R8-CC02-111821	11-10-002-111021-7403	vegion o	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3095
				Normal Working Hours Projects	1.4919
McKanzia Contracting LLC	Civil Construction	FL-R8-CC03-111821-MCL	Region 8	Other Than Normal Working Hours Projects	1.6324
McKenzie Contracting LLC.	FL-R8-CC03-111821	FL-Ro-CCU3-111021-WICL	region o	Non-Pre-Priced	1.4973
				Combined Adjustment Factor	1.5346
	0. 11.0			Normal Working Hours Projects	1.2000
Amici Engineering Contractors	Civil Construction	FL-R8-CC04-111821-AME	Region 8	Other Than Normal Working Hours Projects	1.2200
	FL-R8-CC04-111821		J	Non-Pre-Priced	1.1500

Sourcewell Page 29 of 38

				Combined Adjustment Factor	1.2010
				Normal Working Hours Projects	1.1000
Shiff Construction & Development,	General Construction	FL-R9-GC01-111821-SCD	Region 9	Other Than Normal Working Hours Projects	1.1500
Inc.	FL-R9-GC01-111821	FL-N9-GC01-111821-3CD	Region 3	Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.1350
				Normal Working Hours Projects	1.1805
Jewel of the South, Inc.	General Construction	FL-R9-GC02-111821-JOS	Region 9	Other Than Normal Working Hours Projects	1.1875
Jewei of the 30dth, Inc.	FL-R9-GC02-111821	12-13-402-111821-303	Region 5	Non-Pre-Priced	1.1975
		Combined Adjustment Factor	1.1843		
				Normal Working Hours Projects	1.1762
F.H. Paschen (FHP Tectonics)	General Construction	FL-R9-GC03-111821-FHP	Region 9	Other Than Normal Working Hours Projects	1.1880
T.II. Pascileii (IIIP Tectonics)	FL-R9-GC03-111821	FL-N3-GC03-111821-FHF	Region 9	Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
	General Construction FL-R9-GC04-111821	FL-R9-GC04-111821-DMS	Region 9	Normal Working Hours Projects	1.2000
David Mancini & Sons, In				Other Than Normal Working Hours Projects	1.2000
David Wallelin & Solis, III				Non-Pre-Priced	1.2000
				Combined Adjustment Factor	1.2000
Advanced Boofing Inc. dbo				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	General Construction	FL-R9-GC05-111821-ADR	Region 9	Other Than Normal Working Hours Projects	1.2401
Advanced Air Systems	FL-R9-GC05-111821	TE-RS-GCGS-111821-ADR	region 5	Non-Pre-Priced	1.2601
				Combined Adjustment Factor	1.2061
				Normal Working Hours Projects	1.2054
Place Services, Inc.	General Construction	FL-R9-GC06-111821-PLA	Region 9	Other Than Normal Working Hours Projects	1.2167
ridee Services, inc.	FL-R9-GC06-111821	12-N3-GC00-111021-1 EA	Negion 5	Non-Pre-Priced	1.2053
				Combined Adjustment Factor	1.2088
				Normal Working Hours Projects	1.2000
JOC Construction LLC	General Construction	FL-R9-GC07-111821-LRI	Region 9	Other Than Normal Working Hours Projects	1.2500
JOE CONSTITUCTION LLC	FL-R9-GC07-111821	1 E-113-GC07-111021-ENI	region 3	Non-Pre-Priced	1.1777
				Combined Adjustment Factor	1.2128
Centennial Contractors Enterprises	General Construction	FL-R9-GC08-111821-CCE	Region 9	Normal Working Hours Projects	1.2000
Contential Contractors Enterprises	FL-R9-GC08-111821	. 2 N.5 GCGG-111021-CCL	negion 5	Other Than Normal Working Hours Projects	1.2600

Sourcewell Page 30 of 38

				Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.2270
				Normal Working Hours Projects	1.0550
Hall Mechanical and Air	HVAC/Mechanical	FL-R9-HVAC01-111821-	Region 9	Other Than Normal Working Hours Projects	1.1550
Conditioning LLC	FL-R9-HVAC01-111821	НМА	Region 3	Non-Pre-Priced	1.2600
				Combined Adjustment Factor	1.1055
Advanced Beefing to die				Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and	HVAC/Mechanical	FL-R9-HVAC02-111821-	Region 9	Other Than Normal Working Hours Projects	1.2401
Advanced Air Systems	FL-R9-HVAC02-111821	ADR	Region 3	Non-Pre-Priced	1.2601
				Combined Adjustment Factor	1.2061
Mechanical Services of Central				Normal Working Hours Projects	1.5500
Florida, Inc. (EMCOR Services MSI -	HVAC/Mechanical	FL-R9-HVAC03-111821-	Region 9	Other Than Normal Working Hours Projects	1.6500
Mechanical Services)	FL-R9-HVAC03-111821	MSF	Region 5	Non-Pre-Priced	1.6500
,				Combined Adjustment Factor	1.5900
Advanced Reafing Inc. dhe	Electrical FL-R9-E01-111821	FL-R9-E01-111821-ADR	Region 9	Normal Working Hours Projects	1.1801
Advanced Roofing, Inc dba Advanced Green Technologies and				Other Than Normal Working Hours Projects	1.2401
Advanced Air Systems				Non-Pre-Priced	1.2601
,,,,,,				Combined Adjustment Factor	1.2061
				Normal Working Hours Projects	1.2115
Nichols Contracting Inc	Electrical	FL-R9-E02-111821-NIC	Region 9	Other Than Normal Working Hours Projects	1.2625
Wichols Contracting me	FL-R9-E02-111821	1 L-113-L02-111021-141C	region 5	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.5000
Integrated Fire & Security Solutions	Electrical	FL-R9-E03-111821-IFS	Region 9	Other Than Normal Working Hours Projects	1.7500
Inc	FL-R9-E03-111821	12-113-11321-113	region 5	Non-Pre-Priced	2.0000
				Combined Adjustment Factor	1.6250
Advanced Roofing, Inc dba				Normal Working Hours Projects	1.1201
Advanced Rooting, Inc dba Advanced Green Technologies and	Roofing/Waterproofing	FL-R9-RW01-111821-	Region 9	Other Than Normal Working Hours Projects	1.1801
Advanced Air Systems	FL-R9-RW01-111821	ADR	ricgion 3	Non-Pre-Priced	1.2801
				Combined Adjustment Factor	1.1541
Salomon Construction & Roofing		FL-R9-RW02-111821-SCR	Region 9	Normal Working Hours Projects	1.2515

Sourcewell Page **31** of **38**

	Doofing /Motomore fine			Other Than Normal Working Hours Projects	1.3125
	Roofing/Waterproofing FL-R9-RW02-111821			Non-Pre-Priced	1.4825
	16-103-10002-111021			Combined Adjustment Factor	1.2929
				Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award	Region 9	Other Than Normal Working Hours Projects	
No Award	FL-R9-RW03-111821	NO Award	Region 9	Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.3000
David Mancini & Sons, Inc.	Paving/Asphalt/Concrete	FL-R9-PAC01-111821-	Region 9	Other Than Normal Working Hours Projects	1.3000
David Iviancini & 30115, inc.	FL-R9-PAC01-111821	DMS	Region 3	Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.3000
				Normal Working Hours Projects	1.3300
Astra Construction Services, LLC	Paving/Asphalt/Concrete	FL-R9-PAC02-111821-	Region 9	Other Than Normal Working Hours Projects	1.3700
Astra Construction Services, LLC	FL-R9-PAC02-111821	ACS	ACS Region 9	Non-Pre-Priced	1.2700
				Combined Adjustment Factor	1.3360
	Paving/Asphalt/Concrete FL-R9-PAC03-111821	FL-R9-PAC03-111821- AME	Region 9	Normal Working Hours Projects	1.2400
Amici Engineering Contractors				Other Than Normal Working Hours Projects	1.2700
Amici Engineering Contractors				Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.2540
				Normal Working Hours Projects	1.3000
David Mancini & Sons, Inc.	Civil Construction	FL-R9-CC01-111821-DMS	Region 9	Other Than Normal Working Hours Projects	1.3000
David Iviancini & 30115, Inc.	FL-R9-CC01-111821	FL-R9-CC01-111021-DIVIS	Region 3	Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.3000
				Normal Working Hours Projects	1.3300
Astra Construction Services, LLC	Civil Construction	FL-R9-CC02-111821-ACS	Region 9	Other Than Normal Working Hours Projects	1.3700
Astra Construction Services, LLC	FL-R9-CC02-111821	11-K3-CC02-111021-AC3	Negion 3	Non-Pre-Priced	1.2700
				Combined Adjustment Factor	1.3360
				Normal Working Hours Projects	1.2000
Amici Engineering Contractors	Civil Construction	FL-R9-CC03-111821-AME	Pagion 0	Other Than Normal Working Hours Projects	1.2200
Amici Engineering Contractors	FL-R9-CC03-111821	LF-WA-CCO2-111951-WIME	Region 9	Non-Pre-Priced	1.1900
				Combined Adjustment Factor	1.2050

Sourcewell Page 32 of 38

				Normal Working Hours Projects	1.0811
Harbour Construction Inc.	General Construction	FL-R10-GC01-111821-	Region 10	Other Than Normal Working Hours Projects	1.0811
narbour construction inc.	FL-R10-GC01-111821	нвс	Region 10	Non-Pre-Priced	1.1892
				Combined Adjustment Factor	1.0919
				Normal Working Hours Projects	1.0600
Shiff Construction & Development,	General Construction	FL-R10-GC02-111821-	Region 10	Other Than Normal Working Hours Projects	1.1200
Inc.	FL-R10-GC02-111821	SCD	Region 10	Non-Pre-Priced	1.2800
				Combined Adjustment Factor	1.1000
				Normal Working Hours Projects	1.1294
Toom Contracting Inc	General Construction	FL-R10-GC03-111821-TCI	Pagion 10	Other Than Normal Working Hours Projects	1.1304
Team Contracting, Inc.	FL-R10-GC03-111821	FL-R10-GC03-111821-1C1	Region 10	Non-Pre-Priced	1.2004
				Combined Adjustment Factor	1.1368
				Normal Working Hours Projects	1.1700
David Mancini & Sons, Inc.	General Construction FL-R10-GC04-111821	FL-R10-GC04-111821- DMS	Region 10	Other Than Normal Working Hours Projects	1.1700
David Mancini & Sons, Inc.				Non-Pre-Priced	1.1700
				Combined Adjustment Factor	1.1700
	General Construction FL-R10-GC05-111821	FL-R10-GC05-111821- ADR	Region 10	Normal Working Hours Projects	1.1501
Advanced Roofing, Inc dba Advanced Green Technologies and				Other Than Normal Working Hours Projects	1.2101
Advanced Air Systems				Non-Pre-Priced	1.2301
Advanced All Systems				Combined Adjustment Factor	1.1761
				Normal Working Hours Projects	1.1805
Jewel of the South, Inc.	General Construction	FL-R10-GC06-111821-JOS	Dogion 10	Other Than Normal Working Hours Projects	1.1895
Jewei of the South, Inc.	FL-R10-GC06-111821	FL-R10-GC06-111821-JO3	Region 10	Non-Pre-Priced	1.1975
				Combined Adjustment Factor	1.1849
				Normal Working Hours Projects	1.1762
E II December (EIID Tectories)	General Construction	FL-R10-GC07-111821-	Docion 10	Other Than Normal Working Hours Projects	1.1880
F.H. Paschen (FHP Tectonics)	FL-R10-GC07-111821	FHP	Region 10	Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.1919
	Company Company at 11			Normal Working Hours Projects	1.2154
Place Services, Inc.	General Construction FL-R10-GC08-111821	FL-R10-GC08-111821-PLA	Region 10	Other Than Normal Working Hours Projects	1.2267
	1 F-VIO-AC00-111051			Non-Pre-Priced	1.2053

Sourcewell Page 33 of 38

				Combined Adjustment Factor	1.2178
				Normal Working Hours Projects	1.2115
Nichols Contracting Inc	General Construction	FL-R10-GC09-111821-NIC	Region 10	Other Than Normal Working Hours Projects	1.2625
	FL-R10-GC09-111821	FL-R10-GC09-111821-NIC	Region 10	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.1800
Amici Engineering Contractors	General Construction	FL-R10-GC10-111821-	Region 10	Other Than Normal Working Hours Projects	1.1900
Affici Engineering Contractors	FL-R10-GC10-111821	AME	Region 10	Non-Pre-Priced	1.2000
				Combined Adjustment Factor	1.1850
				Normal Working Hours Projects	1.2372
Johnson-Laux Construction	General Construction	FL-R10-GC11-111821-JLC	Pagion 10	Other Than Normal Working Hours Projects	1.2491
Johnson-Laux Construction	FL-R10-GC11-111821	FL-R10-GC11-111821-JLC	Region 10	Non-Pre-Priced	1.2972
				Combined Adjustment Factor	1.2468
	General Construction FL-R10-GC12-111821	FL-R10-GC12-111821-CCE	Region 10	Normal Working Hours Projects	1.2400
Centennial Contractors Enterprises				Other Than Normal Working Hours Projects	1.3020
Centennial Contractors Enterprises				Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.2636
			Region 10	Normal Working Hours Projects	1.0000
Hall Mechanical and Air	HVAC/Mechanical	FL-R10-HVAC01-111821-		Other Than Normal Working Hours Projects	1.0200
Conditioning LLC	FL-R10-HVAC01-111821	НМА		Non-Pre-Priced	1.2500
				Combined Adjustment Factor	1.0310
Advantage from the literature				Normal Working Hours Projects	1.1501
Advanced Roofing, Inc dba Advanced Green Technologies and	HVAC/Mechanical	FL-R10-HVAC02-111821-	Region 10	Other Than Normal Working Hours Projects	1.2101
Advanced Air Systems	FL-R10-HVAC02-111821	ADR	Region 10	Non-Pre-Priced	1.2301
ria antea riii eystems				Combined Adjustment Factor	1.1761
Manhanian Camina of Carini				Normal Working Hours Projects	1.5500
Mechanical Services of Central Florida, Inc. (EMCOR Services MSI -	HVAC/Mechanical	FL-R10-HVAC03-111821-	Region 10	Other Than Normal Working Hours Projects	1.6500
Mechanical Services)	FL-R10-HVAC03-111821	MSF	Region 10	Non-Pre-Priced	1.6500
The shall del vices j				Combined Adjustment Factor	1.5900
	Electrical	FL-R10-E01-111821-ADR	Region 10	Normal Working Hours Projects	1.1801
	FL-R10-E01-111821	1 F-WIO-FOI-111051-WDK	VERIOII 10	Other Than Normal Working Hours Projects	1.2401

Sourcewell Page 34 of 38

Advanced Roofing, Inc dba				Non-Pre-Priced	1.2601
Advanced Green Technologies and Advanced Air Systems				Combined Adjustment Factor	1.2061
				Normal Working Hours Projects	1.2115
Nichola Contracting Inc	Electrical	FL D10 F02 111021 NIC	Dogion 10	Other Than Normal Working Hours Projects	1.2625
Nichols Contracting Inc	FL-R10-E02-111821	FL-R10-E02-111821-NIC	Region 10	Non-Pre-Priced	1.2930
				Combined Adjustment Factor	1.2350
				Normal Working Hours Projects	1.2258
Solares Electrical Services, Inc.	Electrical	FL-R10-E03-111821-SES	Region 10	Other Than Normal Working Hours Projects	1.5077
Solares Electrical Services, Inc.	FL-R10-E03-111821	FL-K1U-EU3-111821-3E3	Region 10	Non-Pre-Priced	1.2531
				Combined Adjustment Factor	1.3131
				Normal Working Hours Projects	1.1201
Advanced Roofing, Inc dba Advanced Green Technologies and	Roofing/Waterproofing	FL-R10-RW01-111821-	Pagion 10	Other Than Normal Working Hours Projects	1.1801
Advanced Air Systems	FL-R10-RW01-111821	ADR	Region 10	Non-Pre-Priced	1.2801
/ availeed / iii 5 ystems				Combined Adjustment Factor	1.1541
	Roofing/Waterproofing FL-R10-RW02-111821	FL-R10-RW02-111821- SCR	Region 10	Normal Working Hours Projects	1.1804
Salomon Construction & Roofing				Other Than Normal Working Hours Projects	1.1891
Salomon Construction & Rooming				Non-Pre-Priced	1.2380
				Combined Adjustment Factor	1.1888
				Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award	Region 10	Other Than Normal Working Hours Projects	
No Award	FL-R10-RW03-111821	No Awara	vegion to	Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	
No Award	Roofing/Waterproofing	No Award	Region 10	Other Than Normal Working Hours Projects	
No Award	FL-R10-RW04-111821	No Award	Region 10	Non-Pre-Priced	
				Combined Adjustment Factor	
				Normal Working Hours Projects	1.1800
David Mancini & Sons, Inc.	Paving/Asphalt/Concrete	FL-R10-PAC01-111821-	Region 10	Other Than Normal Working Hours Projects	1.1800
David Mancini & 30115, inc.	FL-R10-PAC01-111821	DMS	Region 10	Non-Pre-Priced	1.1800
				Combined Adjustment Factor	1.1800
Lanzo Construction Co., FL			Region 10	Normal Working Hours Projects	1.1973

Sourcewell Page 35 of 38

	D : (A 1 1/0)	FL-R10-PAC02-111821- LCC		Other Than Normal Working Hours Projects	1.2514
	Paving/Asphalt/Concrete FL-R10-PAC02-111821			Non-Pre-Priced	1.1973
	1 L-N10-FACU2-111821			Combined Adjustment Factor	1.2135
				Normal Working Hours Projects	1.3600
Astra Construction Services, LLC	Paving/Asphalt/Concrete	FL-R10-PAC03-111821-	Region 10	Other Than Normal Working Hours Projects	1.3900
Astra Construction Services, LLC	FL-R10-PAC03-111821	ACS	Kegion 10	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3620
				Normal Working Hours Projects	1.2400
Amici Engineering Contractors	Paving/Asphalt/Concrete	FL-R10-PAC04-111821-	Region 10	Other Than Normal Working Hours Projects	1.2700
Affici Engineering Contractors	FL-R10-PAC04-111821	AME	region to	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.2540
	vid Mancini & Sons, Inc. Civil Construction FL-R10-CC01-111821 DMS		Normal Working Hours Projects	1.1200	
David Mancini & Sons Inc			Region 10	Other Than Normal Working Hours Projects	1.1200
David Maricini & 30115, Inc.				Non-Pre-Priced	1.1200
				Combined Adjustment Factor	1.1200
				Normal Working Hours Projects	1.1973
Lanzo Construction Co., FL	Civil Construction	FL-R10-CC02-111821-LCC	Region 10	Other Than Normal Working Hours Projects	1.2514
Lanzo Construction Co., FL	FL-R10-CC02-111821	FL-N10-CC02-111821-LCC	Region 10	Non-Pre-Priced	1.1973
				Combined Adjustment Factor	1.2135
				Normal Working Hours Projects	1.3600
Actus Construction Complete IIC	Civil Construction	FL-R10-CC03-111821-ACS	Dogian 10	Other Than Normal Working Hours Projects	1.3900
Astra Construction Services, LLC	FL-R10-CC03-111821	FL-R10-CC03-111821-AC3	Region 10	Non-Pre-Priced	1.2900
				Combined Adjustment Factor	1.3620
				Normal Working Hours Projects	1.1800
4	Civil Construction	FL-R10-CC04-111821-	D	Other Than Normal Working Hours Projects	1.2000
Amici Engineering Contractors	FL-R10-CC04-111821	AME	Region 10	Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.1980

^{**} A complete Abstract of Bids, setting forth all bids received (as applicable), is available on request to Sourcewell.

Sourcewell Page 36 of 38

Findings of the Bid Evaluation Committee

Bid submissions were reviewed thoroughly according to the IFB Specifications with awards going to the lowest responsive/responsible bidders. The bids submitted by Native Consolidated Management LLC and Sun Coast Electric and Networking, Inc. were determined to be non-responsible based on the requirements set forth in the IFB. The selected contractors identified in the results above have the required experience with IDIQ Construction work, and all the awarded bids were determined to be competitive and reasonable for the area.

DocuSigned by:

Lim Lustin

6830543C58384D1...

Kim Austin, CPPB, Procurement Lead Analyst, Sourcewell

0B0204E40D3E445...

DocuSigned by:

Michael Muñoz, CPPB, Procurement Analyst, Sourcewell

DocuSigned by:


Brandan Tour

7BCA93CD6377421...

Brandon Town, CPSM, CPSD, Procurement Analyst, Sourcewell

Sourcewell Page **37** of **38**

Attachment 1 MAP OF SOURCEWELL CONTRACT REGIONS



Region 1 Northwest Florida

Escambia	Santa Rosa	Okaloosa	Walton
Holmes	Jackson	Washington	Bay
Calhoun	Liberty	Gulf	Franklin

Region 2 North Central West Florida

Gadsden	Leon	Wakulla	Jefferson		
Madison	Taylor				

Sourcewell Page 38 of 38

Region 3 North Central East Florida

Hamilton	Suwannee	Lafayette	Columbia
Gilchrist	Union	Bradford	Alachua

Region 4 Northeast Florida

Nassau	Baker	Duval	Clay
St Johns	Putnam	Flagler	

Region 5 Central West Florida

Dixie	Levy	Marion	Citrus
Cumter	Hernando		

Region 6 Central Florida

Lake	Seminole	Orange	Osceola
Polk	Hardee	Highlands	Okeedhobee

Region 7 Central East Florida

Volusia	Brevard	Indian River	St Lucie
Martin			

Region 8 North Suncoast Florida

Pasco	Hillsborough	Pinellas	Manatee
Sarasota	De Soto		

Region 9 South Suncoast Florida

Charlotte	Glades	Lee	Hendry
Collier			

Region 10 Southern Florida

Palm Beach	Broward	Miami Dade	Monroe