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COMMENT AND REVIEW
tothe
Invitation for Bids (IFB) on
Indefinite Delivery Indefinite Quantity Construction Contracts

IFB

Sourcewell issued the Invitation for Bids (IFB) on behalf of, and to provide Indefinite Delivery Indefinite
Quantity Construction Contracts (ID1Q) to, all current and potential Sourcewell Participating Entities
(including all government agencies, educationagencies to include colleges and universities, and non-profit
agencies), withinthe state of California, as identified in the attached map of the regions. Sourcewell

included multiple solicitations within the IFB with the intention of awarding multiple contractsinthe state of
California.

Advertisement

The IFB was advertisedin the Alameda Times-Star, Bakersfield Californian, Contra Costa Times, Fresno Bee,
Imperial Valley Press, Los Angeles Times, Monterey Herald, Napa Valley Register, Orange County Register,
Press Democrat, Press-Enterprise, Redding Record Searchlight, Sacramento Bee, San Bernardino County Sun,
San Diego Business Journal, San Diego Union Tribune, San Francisco Chronical, San Jose Mercury News,
Santa Barbara News-Press, Santa Cruz Sentinel, Tribune (San Luis Obispo), Ventura County Star and Visalia
Times-Delta on November 22, 2021 and November 29, 2021. It was advertised in the Appeal-Democrat,
Eureka Times-Standard and Inyo Register on November 23, 2021, and November 30, 2021, in the Desert Sun
on November 24,2021, and December 1, 2021, and in the Hollister Free Lance and Placer Herald on
November 26, 2021, and December 3, 2021. It was sent to the following Construction Bid Boards: Associated
General Contractors of America San Diego Chapter, BidAmerica, Builders’ Exchange of Merced & Mariposa,
Builders’ Exchange of Santa Clara, Builders’ Exchange of Stockton, Builders Notebook, Central Coast Builders
Association, Construction Bid Board, Dodge Data, Dern County Builders’ Exchange, Marin Builders
Association, Nevada County Contracts’ Association, North Coast Builders Exchange, Placer County
Contractors Association, Shasta Builders, and posted tothe Sourcewell website and the Sourcewell
Procurement Portal for daily viewing and document download/response from November 22, 2021 until the
scheduled due date and time.

Bid Registrants
The solicitation process was conducted through the Sourcewell Procurement Portal. The following parties
expressedinterestin the solicitation by registering for this opportunity within the portal:

A & N Quality Builders Horizons Construction Company Int'l Inc.
ABM Electrical and Lighting Solutions Inc. J & H Engineering General Contractors Inc.
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ABM Industries Inc.
ACCOEngineered Systems Inc
AEA Sports Surfacing LLC

All Source Coatings Inc.
AMERICAN CHILLER SERVICE INC.

AmericanTechnologies Inc.
Angeles Contractor Inc.

Ausonio Inc.

BECTON DICKINSON AND COMPANY
Bitech Construction Co. Inc.

C & J Painting

California Coast Carpet & Flooring
Centennial Contractors Enterprises
Dalke & Sons Construction Inc.
Durham Construction Company inc.
Exbon Development Inc.

Express Energy Services Inc.

Facility Solutions Group

Fisher Development Inc.
GeoStabilization International LLC

Good-Men Inc (Good-Men Roofing & Constructioninc.)

Good-Men Roofing & Construction Inc.
Grondin Construction Inc
Harry H. Joh ConstructionInc.

Pre-bid meeting:
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Lead Builders Inc.

Mackone Development Inc

Mark Scott Construction Inc.

MDJ Management LLC

Mesa Energy Systems Inc.

Mesa Energy Systems Inc. dba EMCOR
Services

MIK Construction Inc.

Morooka USA LLC

Native Consolidated Management LLC
Newton Construction & Management Inc
North Star Constructionand Engineering Inc.
Oscalibur Plumbing Inc.

Pacific Building group

Pacific Lighting Mgt Inc

PRIDE Industries

PUB ConstructionInc.

SAN FRANCISCO BUILDERS EXCHANGE

Staples Construction
T&S Intermodal Maintenance Inc. DBAT&S
West

Turf Nation Inc.

Vincor ConstructionInc.

Weiser Painting

William A Thayer Construction Inc.

A pre-bid webinar was conducted and broadcasted on December 08, 2021, beginning at 11:00 am CT. Alink
to the on-demand recording as well as the presentation slides were subsequently made available to all

registered plantakers.

Bids

All Bids remained sealed within the Sourcewell Procurement Portal until the scheduled due date and time.
Bids were electronically opened, and the list of all Bidders was made publicly available on the Sourcewell
Procurement Portal, on December 30, 2021, at 4:31:46 pm CT. Bids were received from the following:

ABM Industries, Inc.
ACCOEngineered Systemes, Inc
All Source Coatings, Inc.
Angeles Contractor, Inc.
Ausonio, Inc.

Horizons Construction Company Int'l, Inc.

J & H Engineering General Contractors, Inc.
Mackone Development, Inc

Mark Scott Construction, Inc.

MDJ Management, LLC
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Bitech Construction Co., Inc.
California Coast Carpet & Flooring

Durham Construction Company, Inc.
Exbon Development, Inc.
Express Energy Services, Inc.

Page 3 of 30

Mesa Energy Systems, Inc. dba EMCOR
Services

Newton Construction & Management, Inc
North Star Constructionand Engineering,
Inc.

Oscalibur Plumbing, Inc.

Pacific Building group

Facility Solutions Group Pacific Lighting Mgt, Inc
GeoStabilization International, LLC PUB Construction, Inc.

Good-Men, Inc. (Good-Men Roofing & Construction, Inc.)  Staples Construction
T&S Intermodal Maintenance, Inc. DBAT&S

Good-Men Roofing & Construction, Inc. West
Grondin Construction, Inc. Vincor Construction, Inc.
Harry H. Joh Construction Inc.

Bid Evaluation Method

The bidders submitted five adjustment factors for each contract opportunity within the region to the fixed
prices in the Construction Task Catalog. The submitted bid adjustment factors were weighted as more fully
described in the IFB to determine a single combined adjustment factor. This combined adjustment factor

was then used in determining the ranking of the bids.

*** The remainder of this page has been intentionally left blank***
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Solicitation Trade/ Awarded Contract
Contractor Name | Solicitation Number Number Region Adjustment Factor Descriptions Adjustment Factors
Normal Working Hours - Prevailing Wage Rate Projects 1.6998
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.7498
Staples Construction General Building CA-R1-GB01-123021-STA Region 1 Securejd/MedlcaI Fa-C|I|t|es - Prevailing Wage Rate Projects 1.7498
CA-R1-GB01-123021 All-Union Wage Projects 1.7498
Non-Pre-Priced 1.3998
Combined Adjustment Factor 1.6898
GeneralBuilding .
No Award No Award Region 1
CA-R1-GB02-123021 & Adjustment Factors N/A
Electrical .
No Award CA-R1-E01-123021 No Award Region 1 Adjustment Factors N/A
Electrical .
No Award No Award Region 1
CA-R1-E02-123021 & Adjustment Factors N/A
. Paving . .
No Bids No Bids Region 1
CA-R1-PAV01-123021 & Adjustment Factors N/A
. Paving . .
No Bids No Bids Region 1
CA-R1-PAV02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 2.1000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 2.4500
MesaEnergy Systems, . - e o -
Inc. dba EMCOR HVAC/Mechanical CA-R1-HVACO1-123021-ES Region 1 Secure‘td/MedlcaI Faglltles Prevailing Wage Rate Projects 2.4500
Services CA-R1-HVAC01-123021 All-Union Wage Projects 2.4500
Non-Pre-Priced 2.1000
Normal Working Hours - Prevailing Wage Rate Projects 2.1000
HVAC/Mechanical .
No Award No Award Region 1
CA-R1-HVAC02-123021 & Adjustment Factors N/A
General Building )
No Award No Award Region 2
CA-R2-GB01-123021 Adjustment Factors N/A
GeneralBuilding
No Award No Award Region 2
CA-R2-GB02-123021 & Adjustment Factors N/A
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No Award Electrical No Award Region 2
CA-R2-E01-123021 Adjustment Factors N/A
Electrical
No Award No Award Region 2
CA-R2-E02-123021 & Adjustment Factors N/A
. Paving . .
No Bids No Bids Region 2
CA-R2-PAV01-123021 & Adjustment Factors N/A
Paving .
No Bids No Bids Region 2
CA-R2-PAV02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.4000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.6000
ACCO Engineered HVAC/Mechanical . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.6000
CA-R2-HVACO01-123021-AES Region 2
Systems, Inc CA-R2-HVAC01-123021 8 All-Union Wage Projects 1.4000
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.4350
HVAC/Mechanical
No Award No Award Region 2
CA-R2-HVAC02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.2600
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2900
T&S Intermodal General Buildin, Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3100
Maintenance, Inc.DBA | *<7¢T3 " °F gz . CA-R3-GB01-123021-TSW Region 3 : _ g Wag ) '
T&S West All-Union Wage Projects 1.2600
Non-Pre-Priced 1.2600
Combined Adjustment Factor 1.2720
Normal Working Hours - Prevailing Wage Rate Projects 1.3600
North St Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4100
or ar - - - - -
B - .
Constructionand Ci;;_eéglozﬂglangn CA-R3-GB02-123021-NSC Region 3 Securetd/MedlcaI FaF|I|t|es Prevailing Wage Rate Projects 1.3900
Engineering, Inc. All-Union Wage Projects 1.3900
Non-Pre-Priced 1.2700
Combined Adjustment Factor 1.3660
T&S Intermodal Electrical Normal Working Hours - Prevailing Wage Rate Projects 1.2100
. ectrica .
Maintenance, Inc. DBA CA-R3-E01-123021 CA-R3-E01-123021-TSW Region 3 Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2400
T&S West Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2600
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All-Union Wage Projects 1.2100
Non-Pre-Priced 1.2100
Combined Adjustment Factor 1.2220
Normal Working Hours - Prevailing Wage Rate Projects 0.9656
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134
ABM Industries Inc. Electrical CA-R3-E02-123021-ABM Region 3 Secur(?d/MedicaI FaFiIities - Prevailing Wage Rate Projects 1.0616
CA-R3-E02-123021 All-Union Wage Projects 0.9656
Non-Pre-Priced 1.1676
Combined Adjustment Factor 1.0074
Normal Working Hours - Prevailing Wage Rate Projects 1.2600
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2900
.T&S Intermodal Paving Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3100
Maintenance, Inc. DBA CA-R3-PAV01-123021-TSW Region 3
T&S West CA-R3-PAV01-123021 All-Union Wage Projects 1.2600
Non-Pre-Priced 1.2600
Combined Adjustment Factor 1.2720
Normal Working Hours - Prevailing Wage Rate Projects 1.3600
North Star Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4100
Constructionand CA_R3_::\\;31§123021 CA-R3-PAV02-123021-NSC Region 3 Zifﬂ?:r/]'\x:ma:a-uhtles - Prevailing Wage Rate Projects 1.3900
Engineering, Inc. ge Projects 1.3900
Non-Pre-Priced 1.2700
Combined Adjustment Factor 1.3660
Paving .
No Award CA-R3-PAV03-123021 No Award Region 3 Adjustment Factors N/A
Paving .

No Award CA-R3-PAV04.123021 No Award Region 3 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.1792
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2873
ABM Industries Inc. HVAC/Mechanical CA-R3-HVAC01-123021- Region 3 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3516
CA-R3-HVAC01-123021 ABM All-Union Wage Projects 1.1792
Non-Pre-Priced 1.1251
Combined Adjustment Factor 1.2159
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Normal Working Hours - Prevailing Wage Rate Projects 1.3000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4000
ACCO Engineered HVAC/Mechanical ) Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4000
CA-R3-HVAC02-123021-AES Region 3
Systems, Inc CA-R3-HVAC02-123021 & All-Union Wage Projects 1.4000
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.3250
Normal Working Hours - Prevailing Wage Rate Projects 1.3600
North St Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4100
or ar . I - — - -
h | | M | Facil -P ling W. R P 1.
Constructionand Geotechnical Stabilization CA-R3-GS02-123021-NSC Region 3 Secure.d/ edica a.C| ities - Prevailing Wage Rate Projects 3900
L CA-R3-GS02-123021 All-Union Wage Projects 1.3900
Engineering, Inc.
Non-Pre-Priced 1.3900
Combined Adjustment Factor 1.2700
Geotechnical Stabilization .
No Award No Award Region 3
CA-R3-GS02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.3750
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4250
Mark Scott General Building . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5500
Construction, Inc. CA-R4-GB01-123021 CA-R4-GB01-123021-MSC Region 4 All-Union Wage Projects 1.7500
Non-Pre-Priced 1.2750
Combined Adjustment Factor 1.4363
GeneralBuilding
No Award No Award Region 4
CA-R4-GB02-123021 & Adjustment Factors N/A
GeneralBuilding .
No Award No Award Region 4
CA-R4-GB03-123021 & Adjustment Factors N/A
General Building .
No Award No Award Region 4
CA-R4-GB04-123021 & Adjustment Factors N/A
General Building
No Award No Award Region 4
CA-R4-GB05-123021 & Adjustment Factors N/A
General Building
No Award No Award Region 4
CA-R4-GB06-123021 & Adjustment Factors N/A
No Award No Award Region 4
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Electrical
CA-R4-E01-123021 Adjustment Factors N/A
Electrical
No Award No Award Region 4
CA-R4-E02-123021 & Adjustment Factors N/A
Paving .
No Award No Award Region 4
CA-R4-PAV01-123021 & Adjustment Factors N/A
Paving .
No Award No Award Region 4
CA-R4-PAV02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.1792
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2873
ABM Industries Inc HVAC/Mechanical CA-R4-HVACO01-123021- Region 4 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3516
’ CA-R4-HVAC01-123021 ABM & All-Union Wage Projects 1.1792
Non-Pre-Priced 1.1251
Combined Adjustment Factor 1.2159
HVAC/Mechanical .
No Award No Award Region 4
CA-R4-HVAC02-123021 & Adjustment Factors N/A
Geotechnical Stabilization
No Award No Award Region 4
CA-R4-GS01-123021 & Adjustment Factors N/A
Geotechnical Stabilization
No Award No Award Region 4
CA-R4-GS02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.2600
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2900
T&S Intermodal General Buildin, Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3100
Maintenance, Inc.DBA | *=1¢12 “HEF gz . CA-R5-GB01-123021-TSW Region 5 , _ g ag ) '
T&S West -RoS- - All-Union Wage Projects 1.2600
Non-Pre-Priced 1.2600
Combined Adjustment Factor 1.2720
Normal Working Hours - Prevailing Wage Rate Projects 1.1550
Newton Constructi G | Buildi Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2000
ewton Construction eneral Building . - - - -
& Management Inc CA-R5-GB02-123021 CA-R5-GB02-123021-NCM Region 5 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2000
All-Union Wage Projects 1.2000

Non-Pre-Priced

1.2200




DocusSign Envelope ID: C96D67BB-2839-4C1C-8DF4-7099671D1579

Sourcewell Page 9 of 30
Combined Adjustment Factor 1.1795
Normal Working Hours - Prevailing Wage Rate Projects 1.2200
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2500
Durham Construction General Building CA-R5-GB03-123021-DCC Region 5 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000
Company, Inc. CA-R5-GB03-123021 All-Union Wage Projects 1.1266
Non-Pre-Priced 1.2200
Combined Adjustment Factor 1.2272
Normal Working Hours - Prevailing Wage Rate Projects 1.4250
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4750
Mark Scott General Building Region 5 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.6000
Construction, Inc. CA-R5-GB04-123021 CA-R5-GB04-123021-MSC & All-Union Wage Projects 1.8500
Non-Pre-Priced 1.2750
Combined Adjustment Factor 1.4863
Normal Working Hours - Prevailing Wage Rate Projects 1.2100
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2400
T&S Intermodal Electrical Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2600
Maintenance, Inc. DBA CARS.LO1 123021 CA-R5-E01-123021-TSW Region 5 : . g ag ) '
T&S West -R>-E01- All-Union Wage Projects 1.2100
Non-Pre-Priced 1.2100
Combined Adjustment Factor 1.2220
Electrical
No Award No Award Region 5
CA-R5-E02-123021 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.2200
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2500
T&S Intermodal Pavin Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2700
Maintenance, Inc. DBA g CA-R5-PAV01-123021-TSW Region 5 : : g ag ) :
CA-R5-PAV01-123021 All-Union Wage Projects 1.2200
T&S West
Non-Pre-Priced 1.2200
Combined Adjustment Factor 1.2320
Paving .
No Award No Award Region 5
CA-R5-PAV02-123021 Adjustment Factors N/A
HVAC/Mechanical N | Working H -P iling W R Proj 1.2
C/Mechanica CA-R5-HVACO1-123021-ES Region 5 ormal Working Hours .reval ing Wage .a.te rojects : 395
CA-R5-HVAC01-123021 Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4591
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Mesa E s Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3387
e?:c_r;irfzmygéims’ All-Union Wagj Projects 1.2395
Services Non-Pre-Price 1.1970
Combined Adjustment Factor 1.2831
Normal Working Hours - Prevailing Wage Rate Projects 1.1143
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2873
ABM Industries Inc HVAC/Mechanical CA-R5-HVAC02-123021- Region 5 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2873
’ CA-R5-HVAC02-123021 ABM & All-Union Wage Projects 1.1143
Non-Pre-Priced 1.1251
Combined Adjustment Factor 1.1673
Geotechnical Stabilization
No Award No Award Region 5
CA-R5-GS01-123021 & Adjustment Factors N/A
Geotechnical Stabilization .
No Award No Award Region 5
CA-R5-GS02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.1550
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2000
Newton Construction General Building ) Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2000
& ManagementInc CA-R6-GB01-123021 CA-R6-GB01-123021-NCM Region 6 All-Union Wage Projects 1.2000
Non-Pre-Priced 1.2200
Combined Adjustment Factor 1.1795
Normal Working Hours - Prevailing Wage Rate Projects 1.4054
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4162
- - lities - - Proi 151
Angeles Contractor, General Building CA-R6-GB02-123021-AC Region 6 Secur?d/MedlcaI Fa.C| ities - Prevailing Wage Rate Projects 5135
Inc. CA-R6-GB02-123021 All-Union Wage Projects 1.5243
Non-Pre-Priced 1.2839
Combined Adjustment Factor 1.4235
Normal Working Hours - Prevailing Wage Rate Projects 0.9656
Electrical Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134
. ectrica . - — - -
ABM Industries Inc. CA-R6-E01-123021 CA-R6-E01-123021-ABM Region 6 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0616
All-Union Wage Projects 0.9656

Non-Pre-Priced

1.1676




DocusSign Envelope ID: C96D67BB-2839-4C1C-8DF4-7099671D1579

Sourcewell Page 11 of 30
Combined Adjustment Factor 1.0074
Electrical .
No Award No Award Region 6
CA-R6-E02-123021 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.4054
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4162
Angeles Contractor, Paving ) Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5135
CA-R6-PAV01-123021-ACI Region 6
Inc. CA-R6-PAV01-123021 & All-Union Wage Projects 1.5243
Non-Pre-Priced 1.2889
Combined Adjustment Factor 1.4235
Paving .
No Award No Award Region 6
CA-R6-PAV02-123021 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.1792
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2873
ABM Industries Inc HVAC/Mechanical CA-R6-HVAC01-123021- Region 6 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3516
’ CA-R6-HVAC01-123021 ABM & All-Union Wage Projects 1.1792
Non-Pre-Priced 1.1251
Combined Adjustment Factor 1.2159
Normal Working Hours - Prevailing Wage Rate Projects 1.3711
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4711
ACCO Engineered HVAC/Mechanical . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4711
CA-R6-HVAC02-123021-AES Region 6
Systems, Inc CA-R6-HVAC02-123021 g All-Union Wage Projects 1.3711
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.3790
Geotechnical Stabilization .
No Award No Award Region 6
CA-R6-GS01-123021 & Adjustment Factors N/A
Geotechnical Stabilization .
No Award No Award Region 6
CA-R6-GS02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.1550
Newton Construction GeneralBuilding CA-R7-GB01-123021-NCM Region 7 Other Than Nf)rmal V?/f)rking Hour.s‘— Prevailing Wage .Rate Projects 1.2000
& Managementinc CA-R7-GB01-123021 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2000
All-Union Wage Projects 1.2000




DocusSign Envelope ID: C96D67BB-2839-4C1C-8DF4-7099671D1579

Sourcewell Page 12 of 30
Non-Pre-Priced 1.2200
Combined Adjustment Factor 1.1795
General Building
No Award No Award Region 7
CA-R7-GB02-123021 & Adjustment Factors N/A
General Building .
No Award No Award Region 7
CA-R7-GB03-123021 & Adjustment Factors N/A
General Building .
No Award No Award Region 7
CA-R7-GB04-123021 Adjustment Factors N/A
GeneralBuilding
No Award No Award Region 7
CA-R7-GB05-123021 8 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.0545
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1850
MDJ Management, LLC General Building CA-R7-GB06-123021-MD) Region 7 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1850
CA-R7-GB06-123021 All-Union Wage Projects 1.0545
Non-Pre-Priced 1.2250
Combined Adjustment Factor 1.1107
Normal Working Hours - Prevailing Wage Rate Projects 1.2300
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2300
Newton Construction Electrical ) Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2500
& Management Inc CA-R7-E01-123021 CA-R7-E01-123021-NCM Region 7 All-Union Wage Projects 1.2500
Non-Pre-Priced 1.2500
Combined Adjustment Factor 1.2370
Electrical .
No Award No Award Region 7
CA-R7-£02-123021 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.0170
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0170
Horizons Construction Paving . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0170
Company Int'lInc. CAR7-PAVOL123021 | CAR7-PAV01-123021-HCC Region 7 All-Union Wage Projects 1.0170
Non-Pre-Priced 1.0170
Combined Adjustment Factor 1.0170
CA-R7-PAV02-123021-JHE Region 7 Normal Working Hours - Prevailing Wage Rate Projects 1.2973
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Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3900
J & H Engineering Pavi Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000
aving - -
General Contractors, CA-R7-PAV02-123021 All-Union Wage Projects 1.2973
Inc. Non-Pre-Priced 1.2500
Combined Adjustment Factor 1.3069
Paving .
No Award No Award Region 7
CA-R7-PAV03-123021 & Adjustment Factors N/A
Paving .
No Award No Award Region 7
CA-R7-PAV04-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.2511
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3511
ACCO Engineered HVAC/Mechanical . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3511
CA-R7-HVAC01-123021-AES Region 7
Systems, Inc CA-R7-HVACO01-123021 g All-Union Wage Projects 1.2511
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.2710
Normal Working Hours - Prevailing Wage Rate Projects 1.4005
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.8209
Mesa Energy Systems, HVAC/Mechanical Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5420
Inc. dba EMCOR echanica CA-R7-HVAC02-123021-ES Region 7 , _ ERiE d :
Services CA-R7-HVAC02-123021 All-Union Wage Projects 1.4005
Non-Pre-Priced 1.1970
Combined Adjustment Factor 1.4644
Painting i
No Award No Award Region 7
CA-R7-P01-123021 8 Adjustment Factors N/A
Painting .
No Award No Award Region 7
CA-R7-P02-123021 & Adjustment Factors N/A
Roofing/Waterproofing .
No Award No Award Region 7
CA-R7-RW01-123021 & Adjustment Factors N/A
Roofing/Waterproofing .
No Award No Award Region 7
CA-R7-RW02-123021 Adjustment Factors N/A
Athletic Surfacing
No Bids No Bids Region 7
CA-R7-AS01-123021 & Adjustment Factors N/A
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. Athletic Surfacing . .
No Bids No Bids Region 7
CA-R7-AS02-123021 Adjustment Factors N/A
Geotechnical Stabilization
No Award No Award Region 7
CA-R7-GS01-123021 & Adjustment Factors N/A
Geotechnical Stabilization .
No Award No Award Region 7
CA-R7-GS02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.0100
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0100
Horizons Construction General Building . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0100
. CA-R8-GB01-123021-HCC Region 8
Company Int'linc. CA-R8-GB01-123021 & All-Union Wage Projects 1.0100
Non-Pre-Priced 1.0100
Combined Adjustment Factor 1.0100
Normal Working Hours - Prevailing Wage Rate Projects 1.1000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1100
- - — - - 11
Exbon Development GeneralBuilding CA-R8-GB02-123021-EXB Region 8 Secured/Medical Facilities - Prevailing Wage Rate Projects 400
Inc CA-R8-GB02-123021 All-Union Wage Projects 1.2800
Non-Pre-Priced 1.2800
Combined Adjustment Factor 1.1435
Normal Working Hours - Prevailing Wage Rate Projects 1.1450
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1465
ildi Medical Facilities - P iling W R Proj 1.2
PUB Construction, Inc. General Building CA-RS-GB03-123021-PUB Region 8 Secured/Medical Facilities - Prevailing Wage Rate Projects 800
CA-R8-GB03-123021 All-Union Wage Projects 1.2900
Non-Pre-Priced 1.3000
Combined Adjustment Factor 1.1955
Normal Working Hours - Prevailing Wage Rate Projects 1.1500
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2000
Harry H.Joh General Building . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000
CA-R8-GB04-123021-HJC Region 8
Constructionlinc. CA-R8-GB04-123021 & All-Union Wage Projects 1.3000
Non-Pre-Priced 1.2750
Combined Adjustment Factor 1.2075
CA-R8-GB05-123021-VCI Region 8 Normal Working Hours - Prevailing Wage Rate Projects 1.2000
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Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2001
. . o Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4486
Vincor Construction, General Building U -
Inc. CA-R8-GB05-123021 All-Union Wage Projects 1.2000
Non-Pre-Priced 1.2108
Combined Adjustment Factor 1.2384
Normal Working Hours - Prevailing Wage Rate Projects 1.2432
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541
Angeles Contractor, General Building CA-R8-GB06-123021-ACI Region 8 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2973
Inc. CA-R8-GB06-123021 All-Union Wage Projects 1.4054
Non-Pre-Priced 1.2889
Combined Adjustment Factor 1.2737
Normal Working Hours - Prevailing Wage Rate Projects 1.3000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4500
Mackone General Building . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5500
Development Inc CA-R8-GB07-123021 CA-R8-GB07-123021-MDI Region 8 All-Union Wage Projects 1.4500
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.3600
Normal Working Hours - Prevailing Wage Rate Projects 1.4650
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4950
Good-Men Roofing & General Building . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4950
ConstructionInc. CA-R8-GB08-123021 CA-R8-GB08-123021-GMR Region 8 All-Union Wage Projects 1.4650
Non-Pre-Priced 1.4650
Combined Adjustment Factor 1.4740
General Building .
No Award No Award Region 8
CA-R8-GB09-123021 & Adjustment Factors N/A
General Building .
No Award No Award Region 8
CA-R8-GB10-123021 & Adjustment Factors N/A
General Building .
No Award No Award Region 8
CA-R8-GB11-123021 Adjustment Factors N/A
General Building
No Award No Award Region 8
CA-R8-GB12-123021 8 Adjustment Factors N/A
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MDJ Management, LLC General Building CA-R8-GB13-123021-MD) Region 8 Normal Working Hours - Prevailing Wage Rate Projects 1.0250
CA-R8-GB13-123021 Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1100
GeneralBuilding .
No Award No Award Region 8
CA-R8-GB14-123021 & Adjustment Factors N/A
GeneralBuilding .
No Award No Award Region 8
CA-R8-GB15-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 0.9656
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134
ABM Industries Inc. Electrical CA-RS-E01-123021-ABM Region 8 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0616
CA-R8-E01-123021 All-Union Wage Projects 0.9656
Non-Pre-Priced 1.1676
Combined Adjustment Factor 1.0074
Normal Working Hours - Prevailing Wage Rate Projects 0.9800
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0800
Facility Solutions Electrical ) Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2300
CA-R8-E02-123021-FSG Region 8
Group CA-R8-E02-123021 & All-Union Wage Projects 1.3500
Non-Pre-Priced 1.2972
Combined Adjustment Factor 1.1012
Normal Working Hours - Prevailing Wage Rate Projects 1.1900
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2350
e ey Electrical . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1990
Pacific Lighting Mgt Inc CA-R8-E03-123021-PLM Region 8
ghting e CA-R8-E03-123021 & All-Union Wage Projects 1.2350
Non-Pre-Priced 1.1000
Combined Adjustment Factor 1.1936
Normal Working Hours - Prevailing Wage Rate Projects 1.1800
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1900
. - r— - - 1.22
Exbon Development Electrical CA-R8-E04-123021-EXB Region 8 Secured/Medical Facilities - Prevailing Wage Rate Projects 00
Inc CA-R8-E04-123021 All-Union Wage Projects 1.2800
Non-Pre-Priced 1.2800
Combined Adjustment Factor 1.2075
No Bids No Bids Region 8
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Low Voltage Systems
CA-R8-LVS01-123021 Adjustment Factors N/A
. Low Voltage Systems . .
No Bids No Bids Region 8
CA-R8-LV502-123021 & Adjustment Factors N/A
. Low Voltage Systems . )
No Bids No Bids Region 8
CA-R8-LVS03-123021 & Adjustment Factors N/A
. Low Voltage Systems . )
No Bids No Bids Region 8
CA-R8-LVS04-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 0.8000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 0.8000
Horizons Construction Paving . Secured/Medical Facilities - Prevailing Wage Rate Projects 0.8000
Company Int'lInc. CA-R8-PAV01-123021 CA-R8-PAV01-123021-HCC Region 8 All-Union Wage Projects 0.8000
Non-Pre-Priced 0.8000
Combined Adjustment Factor 0.8000
Normal Working Hours - Prevailing Wage Rate Projects 1.2432
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541
Angeles Contractor, Paving . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2973
CA-R8-PAV02-123021-ACI Region 8
Inc. CA-R8-PAV02-123021 All-Union Wage Projects 1.4054
Non-Pre-Priced 1.2839
Combined Adjustment Factor 1.2737
Normal Working Hours - Prevailing Wage Rate Projects 1.3000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4500
Mackone Paving ) Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5500
Development Inc CA-R8-PAV03-123021 | CA-RE-PAV03-123021-MDI Region 8 All-Union Wage Projects 1.4500
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.3600
Normal Working Hours - Prevailing Wage Rate Projects 1.2750
Bitech Constructi Pavi Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4000
itech Construction aving . - — - -
Co., Inc. CA-R8-PAVO4.123021 CA-R8-PAV04-123021-BIT Region 8 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5000
All-Union Wage Projects 1.3000

Non-Pre-Priced

1.2500
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Combined Adjustment Factor 1.3275
Normal Working Hours - Prevailing Wage Rate Projects 1.0850
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0900
i Medical Facilities - P iling W R Proj 1.1
PUB Construction, Inc. Flooring CA-R8-F01-123021-PUB Region 8 Securetd/ edica a.u ities - Prevailing Wage Rate Projects 000
CA-R8-F01-123021 All-Union Wage Projects 1.2000
Non-Pre-Priced 1.2910
Combined Adjustment Factor 1.1201
Normal Working Hours - Prevailing Wage Rate Projects 1.1229
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1639
California Coast Carpet Flooring . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1639
X CA-R8-F02-123021-CCF Region 8
& Flooring CA-R8-F02-123021 & All-Union Wage Projects 1.1639
Non-Pre-Priced 1.1229
Combined Adjustment Factor 1.1393
Normal Working Hours - Prevailing Wage Rate Projects 1.2432
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541
Angeles Contractor, Flooring CA-R8-F03-123021-AC Region 8 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2973
Inc. CA-R8-F03-123021 All-Union Wage Projects 1.4054
Non-Pre-Priced 1.2889
Combined Adjustment Factor 1.2737
Flooring .
No Award No Award Region 8
CA-R8-F04-123021 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 0.9656
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134
. HVAC/Mechanical CA-R8-HVAC01-123021- . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0616
ABM Industries Inc. Region 8
CA-R8-HVAC01-123021 ABM g All-Union Wage Projects 0.9656
Non-Pre-Priced 1.1676
Combined Adjustment Factor 1.0074
Normal Working Hours - Prevailing Wage Rate Projects 1.1435
ACCO Engineered HVAC/Mechanical CA-R8-HVAC02-123021-AES Region 8 Other Than N9rma| W?rklng Hour.s.- Prevailing Wage Bate Projects 1.2911
Systems, Inc CA-R8-HVAC02-123021 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2911
All-Union Wage Projects 1.1435
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Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.1884
Normal Working Hours - Prevailing Wage Rate Projects 1.2200
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2300
Exbon Development HVAC/Mechanical . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2800
CA-R8-HVAC03-123021-EXB Region 8
Inc CA-R8-HVAC03-123021 & All-Union Wage Projects 1.3000
Non-Pre-Priced 1.2800
Combined Adjustment Factor 1.2445
Normal Working Hours - Prevailing Wage Rate Projects 1.2500
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3000
Harry H.Joh HVAC/Mechanical . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4000
Constructionlinc. CA-R8-HVAC04-123021 CA-R8-HVAC04-123021-HIC Region 8 All-Union Wage Projects 1.4000
Non-Pre-Priced 1.2750
Combined Adjustment Factor 1.2975
Asbestos Abatement
No Bids No Bids Region 8
CA-R8-AA01-123021 Adjustment Factors N/A
Asbestos Abatement
No Bids No Bids Region 8
CA-R8-AA02-123021 8 Adjustment Factors N/A
Asbestos Abatement
No Bids No Bids Region 8
CA-R8-AA03-123021 & Adjustment Factors N/A
Asbestos Abatement .
No Bids No Bids Region 8
CA-R8-AA04-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.1300
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1350
Painti Medical Facilities - P iling W R Proj 1.14
PUB Construction, Inc. ainting CA-R8-P01-123021-PUB Region 8 Securetd/ edica a.CI ities - Prevailing Wage Rate Projects 00
CA-R8-P01-123021 All-Union Wage Projects 1.1420
Non-Pre-Priced 1.1450
Combined Adjustment Factor 1.1350
o Normal Working Hours - Prevailing Wage Rate Projects 1.1300
Harry H. Joh Painting CA-R8-P02-123021-HJC Region 8 Other Than Normal Working Hours - Prevailing Wage Rate Proj 11800
ConstructionInc. CA-R8-P02-123021 g ther Than Normal Working Hours - Prevailing Wage Rate Projects .
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2000
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All-Union Wage Projects 1.2000
Non-Pre-Priced 1.2750
Combined Adjustment Factor 1.1695
Normal Working Hours - Prevailing Wage Rate Projects 1.2432
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541
Angeles Contractor, Painting CA-R8-P03-123021-ACI Region 8 Secur(?d/MedlcaI FaF|I|t|es- Prevailing Wage Rate Projects 1.2973
Inc. CA-R8-P03-123021 All-Union Wage Projects 1.4054
Non-Pre-Priced 1.2889
Combined Adjustment Factor 1.2737
Normal Working Hours - Prevailing Wage Rate Projects 1.3000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4500
Mackone Painting . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5500
Development Inc CA-R8-P04-123021 CA-R8-P04-123021-MDI Region 8 All-Union Wage Projects 1.4500
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.3600
Normal Working Hours - Prevailing Wage Rate Projects 1.1994
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2989
ACCO Engineered Plumbing . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2989
CA-R8-PLUMO01-123021-AES Region 8
Systems, Inc CA-R8-PLUMO01-123021 g All-Union Wage Projects 1.1994
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.2243
Normal Working Hours - Prevailing Wage Rate Projects 1.2300
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.8500
Oscalibur Plumbing, Plumbing . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000
CA-R8-PLUMO02-123021-0OPI Region 8
Inc. CA-R8-PLUMO02-123021 8 All-Union Wage Projects 1.3000
Non-Pre-Priced 1.2000
Combined Adjustment Factor 1.3375
Plumbing .
No Award No Award Region 8
CA-R8-PLUM03-123021 Adjustment Factors N/A
Plumbing
No Award No Award Region 8
CA-R8-PLUMO04-123021 € Adjustment Factors N/A
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Normal Working Hours - Prevailing Wage Rate Projects 1.2432
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541
Angeles Contractor, Roofing/Waterproofing CA-R8-RW01-123021-ACI Region 8 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2973
Inc. CA-R8-RW01-123021 All-Union Wage Projects 1.4054
Non-Pre-Priced 1.2889
Combined Adjustment Factor 1.2737
Normal Working Hours - Prevailing Wage Rate Projects 1.2800
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2900
Exbon Development Roofing/Waterproofing CA-RS-RW02-123021-EXB Region 8 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3800
Inc CA-R8-RW02-123021 All-Union Wage Projects 1.3800
Non-Pre-Priced 1.2800
Combined Adjustment Factor 1.3065
Normal Working Hours - Prevailing Wage Rate Projects 1.4350
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4630
Good-Men Roofing & Roofing/Waterproofin . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4630
Constructionlncg. CA—R8g—RWO3—§’23021g CA-R8-RW03-123021-GMR Region 8 All-Union Wage Projects S J 1.4350
Non-Pre-Priced 1.4350
Combined Adjustment Factor 1.4434
Roofing/Waterproofin .
No Award CA-RSg-RWO4-EZ3021g No Award Region 8 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.2950
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3950
ACCO Engineered Sanitation System . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2950
Svsteris. Inc CA-R8-5501-123021 CA-R8-5501-123021-AES Region 8 All-Union Wage Projects — J 1.2950
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.2955
Sanitation System .
No Award CA-R8-SSOZ-ZZ3021 No Award Region 8 Adjustment Factors N/A
Sanitation System .
No Award CA—R8—SSO3—IZ3021 No Award Region 8 Adjustment Factors N/A
No Award No Award Region 8
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Sanitation System
CA-R8-5504-123021 Adjustment Factors N/A
A Prefabricated Equipment ) .
No Bids No Bids Region 8
CA-R8-PFE01-123021 & Adjustment Factors N/A
. Prefabricated Equipment . .
No Bids No Bids Region 8
CA-R8-PFE02-123021 & Adjustment Factors N/A
. Prefabricated Equipment . .
No Bids No Bids Region 8
CA-R8-PFE03-123021 & Adjustment Factors N/A
. Prefabricated Equipment . .
No Bids No Bids Region 8
CA-R8-PFE04-123021 & Adjustment Factors N/A
Athletic Surfacing
No Bids No Bids Region 8
CA-R8-AS01-123021 & Adjustment Factors N/A
. Athletic Surfacing . .
No Bids No Bids Region 8
CA-R8-AS02-123021 & Adjustment Factors N/A
Geotechnical Stabilization .
No Award No Award Region 8
CA-R8-GS01-123021 & Adjustment Factors N/A
Geotechnical Stabilization
No Award No Award Region 8
CA-R8-GS02-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.0700
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0700
Horizons Construction General Building . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0700
\ CA-R9-GB01-123021-HCC Region 9
Company Int'lInc. CA-R9-GB01-123021 & All-Union Wage Projects 1.0700
Non-Pre-Priced 1.0700
Combined Adjustment Factor 1.0700
Normal Working Hours - Prevailing Wage Rate Projects 1.1000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2000
PUB Construction, Inc. General Building CA-R9-GB02-123021-PUB Region 9 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000
CA-R9-GB02-123021 All-Union Wage Projects 1.3500
Non-Pre-Priced 1.4150
Combined Adjustment Factor 1.2015
CA-R9-GB03-123021-HJC Region 9 Normal Working Hours - Prevailing Wage Rate Projects 1.1800
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Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2100
. Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2750
HarryH.Joh General Building - -
ConstructionInc. CA-R9-GB03-123021 All-Union Wage Projects 1.2750
Non-Pre-Priced 1.2750
Combined Adjustment Factor 1.2178
Normal Working Hours - Prevailing Wage Rate Projects 0.9765
Other Than Normal Working Hours - Prevailing Wage Rate Projects 0.9770
o - General Buildin, . Secured/Medical Facilities - Prevailing Wage Rate Projects 0.9775
Pacific Building Group CAomonas gz . CA-R9-GB04-123021-PBG Region 9 AlUnion Wage Projects g Wag ) YT
Non-Pre-Priced 1.0350
Combined Adjustment Factor 0.9826
Normal Working Hours - Prevailing Wage Rate Projects 1.2000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2001
Vincor Construction, General Building CA-R9-GBO05-123021-VCl Region 9 Secure.d/MedicaI FaFiIities - Prevailing Wage Rate Projects 1.4486
Inc. CA-R9-GB05-123021 All-Union Wage Projects 1.2000
Non-Pre-Priced 1.2108
Combined Adjustment Factor 1.2384
Normal Working Hours - Prevailing Wage Rate Projects 1.4650
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4950
Good-Men Roofing & GeneralBuildin . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4950
Constructionlncg. CA-R9-GBOG-123§21 CA-R9-GB06-123021-GMR Region 9 A“_Unioﬁ Wage Projects — J 1.4650
Non-Pre-Priced 1.4650
Combined Adjustment Factor 1.4740
GeneralBuildin .
No Award CA—R9—GBO7—123§21 No Award Region 9 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 0.9792
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0425
. General Building . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0001
All Source Coatings Inc. CA-RO-GB08-123021 CA-R9-GB08-123021-ASC Region 9 Al Union Wage Projects 10002
Non-Pre-Priced 1.2001
Combined Adjustment Factor 1.0160
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Normal Working Hours - Prevailing Wage Rate Projects 0.9656
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134
ABM Industries Inc. Electrical CA-R9-E01-123021-ABM Region 9 Securetd/MedicaI FaFiIities - Prevailing Wage Rate Projects 1.0616
CA-R9-E01-123021 All-Union Wage Projects 0.9656
Non-Pre-Priced 1.1676
Combined Adjustment Factor 1.0074
Normal Working Hours - Prevailing Wage Rate Projects 1.2280
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2370
e e L. Electrical . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2370
Pacific Lighting Mgt Inc CA-RO-E02-123021 CA-R9-E02-123021-PLM Region 9 All-Union Wage Projects e J 12370
Non-Pre-Priced 1.1200
Combined Adjustment Factor 1.2244
Normal Working Hours - Prevailing Wage Rate Projects 0.8400
Other Than Normal Working Hours - Prevailing Wage Rate Projects 0.8400
Horizons Construction Pavin . Secured/Medical Facilities - Prevailing Wage Rate Projects 0.8400
Company Int'linc. CA-R9-PAVOI%123021 CA-R3-PAV01-123021-HCC Region 3 A“_Unior/1 Wage Projects — J 0.8400
Non-Pre-Priced 0.8400
Combined Adjustment Factor 0.8400
Pavin .
No Award CA—R9—PAV02g-123021 No Award Region 9 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 0.9601
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0001
ABM Industries Inc. HVAC/Mechanical CA-R9-HVAC01-123021- Region 9 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0363
CA-R9-HVACO01-123021 ABM All-Union Wage Projects 1.1051
Non-Pre-Priced 1.2301
Combined Adjustment Factor 1.0190
Normal Working Hours - Prevailing Wage Rate Projects 1.2000
ACCO Engineered HVAC/Mechanical Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3500
Systems, Inc CA-RO-HVACO2-123021 | CA-R9-HVAC02-123021-AES Region 9 Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3500
All-Union Wage Projects 1.3500
Non-Pre-Priced 1.1500
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Combined Adjustment Factor 1.2550
Normal Working Hours - Prevailing Wage Rate Projects 1.2500
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3000
Harry H.Joh HVAC/Mechanical . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4000
ConstructionInc. CA-R9-HVAC03-123021 | CA-RI-HVAC03-123021-HIC Region 9 All-Union Wage Projects 1.4000
Non-Pre-Priced 1.2750
Combined Adjustment Factor 1.2975
Normal Working Hours - Prevailing Wage Rate Projects 1.4250
Mesa E s Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.8528
esa Energy Systems, . - — - -
S d/Medical Facilities - P ling Wi Rate P! t 1.5620
Inc.dba EMCOR HVAC/Mechanical CA-R9-HVAC04-123021-ES Region 9 ecured/Medical Facilities - Prevailing Wage Rate Projects
Services CA-R9-HVAC04-123021 All-Union Wage Projects 1.4250
Non-Pre-Priced 1.1970
Combined Adjustment Factor 1.4869
) Landscaping . .
No Bids No Bids Region 9
CA-R9-L01-123021 & Adjustment Factors N/A
. Landscaping . .
No Bids No Bids Region 9
CA-R9-L02-123021 8 Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.2000
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3500
ACCO Engineered Plumbing . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3500
CA-R9-PLUMO01-123021-AES Region 9
Systems, Inc CA-R9-PLUMO01-123021 g All-Union Wage Projects 1.3500
Non-Pre-Priced 1.1500
Combined Adjustment Factor 1.2550
Plumbing .
No Award No Award Region 9
CA-R9-PLUM02-123021 & Adjustment Factors N/A
Plumbing .
No Award No Award Region 9
CA-R9-PLUMO03-123021 & Adjustment Factors N/A
Plumbing .
No Award No Award Region 9
CA-R9-PLUMO4-123021 Adjustment Factors N/A
-Men Roofi Roofing/W. fi N | Working H -P iling W R Proj 1.4
Good-Men .oo ing & oofing/Waterproofing CA-RO-RW01-123021-GMR Region 9 ormal Working Hours .reval ing Wage .afte rojects : 350
Constructionlinc. CA-R9-RW01-123021 Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4630
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Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4630
All-Union Wage Projects 1.4350
Non-Pre-Priced 1.4350
Combined Adjustment Factor 1.4434
Roofing/Waterproofing .
No Award No Award Region 9
CA-R9-RW02-123021 & Adjustment Factors N/A
Roofing/Waterproofing .
No Award No Award Region 9
CA-R9-RW03-123021 & Adjustment Factors N/A
Roofing/Waterproofing .
No Award No Award Region 9
CA-RS-RW04-123021 & Adjustment Factors N/A
Normal Working Hours - Prevailing Wage Rate Projects 1.2200
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2200
GeoStabilization Geotechnical Stabilization . Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2200
International, LLC CA-R9-GS01-123021 CA-R9-GS01-123021-GSl Region 9 All-Union Wage Projects 1.3000
Non-Pre-Priced 1.3000
Combined Adjustment Factor 1.2360
Geotechnical Stabilization
No Award No Award Region 9
CA-R9-GS02-123021 & Adjustment Factors N/A
General Building .
No Award No Award Region 10
CA-R10-GB01-123021 & Adjustment Factors N/A
General Building .
No Award No Award Region 10
CA-R10-GB02-123021 € Adjustment Factors N/A
Electrical
No Award No Award Region 10
CA-R10-E01-123021 & Adjustment Factors N/A
Electrical .
No Award CA-R10-E02-123021 No Award Region 10 Adjustment Factors N/A
. Paving . .
No Bids No Bids Region 10
CA-R10-PAV01-123021 & Adjustment Factors N/A
. Paving . .
No Bids No Bids Region 10
CA-R10-PAV02-123021 & Adjustment Factors N/A
No Award No Award Region 10
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HVAC/Mechanical .
N/A
CA-R10-HVAC01-123021 Adjustment Factors /
HVAC/Mechanical .
No Award CA-R10-HVAC02-123021 No Award Region 10 Adjustment Factors N/A

** A complete Abstract of Bids, setting forth all bids received (as applicable), is available on request to Sourcewell.

*** The remainder of this page has been intentionally left blank***
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Findings ofthe Bid Evaluation Committee

Bid submissions were reviewed thoroughly according to the IFB Specifications with awards going to the
lowest responsive/responsible bidders. The bid submitted by Grondin Construction, Inc. was determinedto
be non-responsive in accordance with IFB Section VIII. Evaluationand Award, Part B. Awards. Other Than
Normal Working Hours Adjustment Factors. The selected contractors identified in the results above have the
required experience with IDIQ Contracting work, and all the awarded bids were determined to be
competitive and reasonable for the area.

DocuSigned by:
{awn Austin
6830543C58384D1...

Kim Austin, MBA, CPPB, Procurement Lead Analyst, Sourcewell

DocuSigned by:

y e
ﬁi&w{% _7o'm “
7BCA93CD6377421...

Brandon Town, CPSM, CPSD, Procurement Analyst, Sourcewell

DocuSigned by:
0B0204E40D3E445...
Michael Mufioz, CPPB, Procurement Analyst, Sourcewell
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Attachment 1

Geographic Map of Sourcewell Contract Areas

San Franciscoy

San Bernarding

Riverside
Voo
|

I‘ San Diego ;‘I
| !

i
Imperial |

\—)

Cractad wih mapchartnal

[l Region 1: DelMorte,
Humboldt, Trinity,
Mendocing, Glenn, Lake,
Colusa

[l Region Z Siskiyou, Modlac,
Shasta, Lessen, Tehama,
Plumas. Butte, Siema

[ Region 3 Sutter, Yuba,
Nevoda, Placer, Bl Doradlo,
Sacramenta, Amador, Alpine

[l Region 4 Sonoma, Napa,
Yole, Moarin, Solono, Confra
Cesta

Il Region & San Joagquin,
Stanislaus, Merced, Madera,
Fresno, Kings, Tulare

B Region & Alameda, Son
Fnacisco, Son Mateo, Santa
Clorg, Sante Cruz, San
Benito, Montersy

[T Region7: Son Luis Cbispo,
Kem, Santa Barbara, Yentura

[ Region 8 Los Angelss, San
Bemarding, Orange,
Riverside

[ Region: Son Diego and
Imperial

[T Region 10: Celavercs,
Tuolumne, Mariposa, Mono,
Inyo
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Del Norte
Mendocino
Colusa

Siskiyou
Lassen
Butte

Sutter
Placer
Amador

Sonoma
Marin

SanJoaquin
Madera
Tulare

Alameda
Santa Clara
Monterey

San Luis Obispo
Ventura

Los Angeles
Riverside

San Diego

Calavera
Mono

Region 1
Humboldt
Glenn

Region 2
Modoc

Tehama
Sierra

Region 3
Yuba
El Dorado
Alpine

Region 4
Napa
Solano

Region 5
Stanislaus
Fresno

Region 6
San Francisco
Santa Cruz

Region 7
Kern

Region 8
San Bernardino

Region 9
Imperial

Region 10
Tuolumne
Inyo

Trinity
Lake

Shasta
Plumas

Nevada
Sacramento

Yolo

Contra Costa

Merced

Kings

San Mateo
San Benito

Santa Barbara

Orange

Mariposa

Page 30 of 30



