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COMMENT AND REVIEW 
to the 

Invitation for Bids (IFB) on 
Indefinite Delivery Indefinite Quantity Construction Contracts 

CA-123021 – State of California 
 

IFB  
Sourcewell issued the Invitation for Bids (IFB) on behalf of, and to provide Indefinite Delivery Indefinite 
Quantity Construction Contracts (IDIQ) to, all current and potential Sourcewell Participating Entities 
(including all government agencies, education agencies to include colleges and universities, and non-profit 
agencies), within the state of California, as identified in the attached map of the regions. Sourcewell 
included multiple solicitations within the IFB with the intention of awarding multiple contracts in the state of 
California.  

Advertisement 
The IFB was advertised in the Alameda Times-Star, Bakersfield Californian, Contra Costa Times, Fresno Bee, 
Imperial Valley Press, Los Angeles Times, Monterey Herald, Napa Valley Register, Orange County Register, 
Press Democrat, Press-Enterprise, Redding Record Searchlight, Sacramento Bee, San Bernardino County Sun, 
San Diego Business Journal, San Diego Union Tribune, San Francisco Chronical, San Jose Mercury News, 
Santa Barbara News-Press, Santa Cruz Sentinel, Tribune (San Luis Obispo), Ventura County Star and Visalia 
Times-Delta on November 22, 2021 and November 29, 2021. It was advertised in the Appeal-Democrat, 
Eureka Times-Standard and Inyo Register on November 23, 2021, and November 30, 2021, in the Desert Sun 
on November 24, 2021, and December 1, 2021, and in the Hollister Free Lance and Placer Herald on 
November 26, 2021, and December 3, 2021. It was sent to the following Construction Bid Boards: Associated 
General Contractors of America San Diego Chapter, BidAmerica, Builders’ Exchange of Merced & Mariposa, 
Builders’ Exchange of Santa Clara, Builders’ Exchange of Stockton, Builders Notebook, Central Coast Builders 
Association, Construction Bid Board, Dodge Data, Dern County Builders’ Exchange, Marin Builders 
Association, Nevada County Contracts’ Association, North Coast Builders Exchange, Placer County 
Contractors Association, Shasta Builders, and posted to the Sourcewell website and the Sourcewell 
Procurement Portal for daily viewing and document download/response from November 22, 2021 until the 
scheduled due date and time.  

Bid Registrants   
The solicitation process was conducted through the Sourcewell Procurement Portal. The following parties 
expressed interest in the solicitation by registering for this opportunity within the portal: 
 
 

A & N Quality Builders Horizons Construction Company Int'l Inc. 
ABM Electrical and Lighting Solutions Inc. J & H Engineering General Contractors Inc. 
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ABM Industries Inc. Lead Builders Inc. 
ACCO Engineered Systems Inc Mackone Development Inc 
AEA Sports Surfacing LLC Mark Scott Construction Inc. 
All Source Coatings Inc. MDJ Management LLC 
AMERICAN CHILLER SERVICE INC. Mesa Energy Systems Inc. 

American Technologies Inc. 
Mesa Energy Systems Inc. dba EMCOR 
Services 

Angeles Contractor Inc. MIK Construction Inc. 
Ausonio Inc. Morooka USA LLC 
BECTON DICKINSON AND COMPANY Native Consolidated Management LLC 
Bitech Construction Co.  Inc. Newton Construction & Management Inc 
C & J Painting North Star Construction and Engineering Inc. 
California Coast Carpet & Flooring Oscalibur Plumbing Inc. 
Centennial Contractors Enterprises Pacific Building group 
Dalke & Sons Construction Inc. Pacific Lighting Mgt Inc 
Durham Construction Company inc. PRIDE Industries 
Exbon Development Inc. PUB Construction Inc. 
Express Energy Services Inc. SAN FRANCISCO BUILDERS EXCHANGE 
Facility Solutions Group Staples Construction 

Fisher Development Inc. 
T&S Intermodal Maintenance Inc. DBA T&S 
West 

GeoStabilization International LLC Turf Nation Inc. 
Good-Men Inc (Good-Men Roofing & Construction Inc.) Vincor Construction Inc. 
Good-Men Roofing & Construction Inc. Weiser Painting 
Grondin Construction Inc William A Thayer Construction Inc. 
Harry H. Joh Construction Inc.  
  

 
Pre-bid meeting: 
A pre-bid webinar was conducted and broadcasted on December 08, 2021, beginning at 11:00 am CT. A link 
to the on-demand recording as well as the presentation slides were subsequently made available to all 
registered plan takers. 

Bids
All Bids remained sealed within the Sourcewell Procurement Portal until the scheduled due date and time. 
Bids were electronically opened, and the list of all Bidders was made publicly available on the Sourcewell 
Procurement Portal, on December 30, 2021, at 4:31:46 pm CT. Bids were received from the following: 
 

ABM Industries, Inc. Horizons Construction Company Int'l, Inc. 
ACCO Engineered Systems, Inc J & H Engineering General Contractors, Inc. 
All Source Coatings, Inc. Mackone Development, Inc 
Angeles Contractor, Inc. Mark Scott Construction, Inc. 
Ausonio, Inc. MDJ Management, LLC 



 
Sourcewell   Page 3 of 30 

 

Bitech Construction Co., Inc. 
Mesa Energy Systems, Inc. dba EMCOR 
Services 

California Coast Carpet & Flooring Newton Construction & Management, Inc 

Durham Construction Company, Inc. 
North Star Construction and Engineering, 
Inc. 

Exbon Development, Inc. Oscalibur Plumbing, Inc. 
Express Energy Services, Inc. Pacific Building group 
Facility Solutions Group Pacific Lighting Mgt, Inc 
GeoStabilization International, LLC PUB Construction, Inc. 
Good-Men, Inc. (Good-Men Roofing & Construction, Inc.) Staples Construction 

Good-Men Roofing & Construction, Inc. 
T&S Intermodal Maintenance, Inc. DBA T&S 
West 

Grondin Construction, Inc. Vincor Construction, Inc. 
Harry H. Joh Construction Inc.  

 

 
Bid Evaluation Method 
The bidders submitted five adjustment factors for each contract opportunity within the region to the fixed 
prices in the Construction Task Catalog.  The submitted bid adjustment factors were weighted as more fully 
described in the IFB to determine a single combined adjustment factor.  This combined adjustment factor 
was then used in determining the ranking of the bids.  
 
 

*** The remainder of this page has been intentionally left blank*** 
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Contractor Name 
Solicitation Trade / 
Solicitation Number 

Awarded Contract 
Number Region Adjustment Factor Descriptions Adjustment Factors 

Staples Construction General Building  
CA-R1-GB01-123021 CA-R1-GB01-123021-STA Region 1 

Normal Working Hours - Prevailing Wage Rate Projects 1.6998 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.7498 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.7498 
All-Union Wage Projects 1.7498 
Non-Pre-Priced 1.3998 
Combined Adjustment Factor 1.6898 

No Award General Building  
CA-R1-GB02-123021 No Award Region 1 

    
Adjustment Factors N/A 

No Award Electrical  
CA-R1-E01-123021 No Award Region 1 

    
Adjustment Factors N/A 

No Award Electrical  
CA-R1-E02-123021 No Award Region 1 

    
Adjustment Factors N/A 

No Bids Paving  
CA-R1-PAV01-123021 No Bids Region 1 

    
Adjustment Factors N/A 

No Bids Paving  
CA-R1-PAV02-123021 No Bids Region 1 

    
Adjustment Factors N/A 

Mesa Energy Systems, 
Inc. dba EMCOR 

Services 

HVAC/Mechanical   
CA-R1-HVAC01-123021 CA-R1-HVAC01-123021-ES Region 1 

Normal Working Hours - Prevailing Wage Rate Projects 2.1000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 2.4500 
Secured/Medical Facilities - Prevailing Wage Rate Projects 2.4500 
All-Union Wage Projects 2.4500 
Non-Pre-Priced 2.1000 
Normal Working Hours - Prevailing Wage Rate Projects 2.1000 

No Award HVAC/Mechanical  
CA-R1-HVAC02-123021 No Award Region 1 

    
Adjustment Factors N/A 

No Award General Building  
CA-R2-GB01-123021 No Award Region 2 

    
Adjustment Factors N/A 

No Award General Building  
CA-R2-GB02-123021 No Award Region 2 

    
Adjustment Factors N/A 
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No Award Electrical  
CA-R2-E01-123021 No Award Region 2 

    
Adjustment Factors N/A 

No Award Electrical  
CA-R2-E02-123021 No Award Region 2 

    
Adjustment Factors N/A 

No Bids Paving  
CA-R2-PAV01-123021 No Bids Region 2 

    
Adjustment Factors N/A 

No Bids Paving  
CA-R2-PAV02-123021 No Bids Region 2 

    
Adjustment Factors N/A 

ACCO Engineered 
Systems, Inc 

HVAC/Mechanical   
CA-R2-HVAC01-123021 CA-R2-HVAC01-123021-AES Region 2 

Normal Working Hours - Prevailing Wage Rate Projects 1.4000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.6000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.6000 
All-Union Wage Projects 1.4000 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.4350 

No Award HVAC/Mechanical  
CA-R2-HVAC02-123021 No Award Region 2 

    
Adjustment Factors N/A 

T&S Intermodal 
Maintenance, Inc. DBA 

T&S West 

General Building  
CA-R3-GB01-123021 CA-R3-GB01-123021-TSW Region 3 

Normal Working Hours - Prevailing Wage Rate Projects 1.2600 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2900 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3100 
All-Union Wage Projects 1.2600 
Non-Pre-Priced 1.2600 
Combined Adjustment Factor 1.2720 

North Star 
Construction and 
Engineering, Inc. 

General Building  
CA-R3-GB02-123021 CA-R3-GB02-123021-NSC Region 3 

Normal Working Hours - Prevailing Wage Rate Projects 1.3600 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4100 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3900 
All-Union Wage Projects 1.3900 
Non-Pre-Priced 1.2700 
Combined Adjustment Factor 1.3660 

T&S Intermodal 
Maintenance, Inc. DBA 

T&S West 

Electrical  
CA-R3-E01-123021 CA-R3-E01-123021-TSW Region 3 

Normal Working Hours - Prevailing Wage Rate Projects 1.2100 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2400 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2600 
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All-Union Wage Projects 1.2100 
Non-Pre-Priced 1.2100 
Combined Adjustment Factor 1.2220 

ABM Industries Inc. Electrical  
CA-R3-E02-123021 CA-R3-E02-123021-ABM Region 3 

Normal Working Hours - Prevailing Wage Rate Projects 0.9656 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0616 
All-Union Wage Projects 0.9656 
Non-Pre-Priced 1.1676 
Combined Adjustment Factor 1.0074 

T&S Intermodal 
Maintenance, Inc. DBA 

T&S West 

Paving  
CA-R3-PAV01-123021 CA-R3-PAV01-123021-TSW Region 3 

Normal Working Hours - Prevailing Wage Rate Projects 1.2600 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2900 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3100 
All-Union Wage Projects 1.2600 
Non-Pre-Priced 1.2600 
Combined Adjustment Factor 1.2720 

North Star 
Construction and 
Engineering, Inc. 

Paving  
CA-R3-PAV02-123021 CA-R3-PAV02-123021-NSC Region 3 

Normal Working Hours - Prevailing Wage Rate Projects 1.3600 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4100 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3900 
All-Union Wage Projects 1.3900 
Non-Pre-Priced 1.2700 
Combined Adjustment Factor 1.3660 

No Award Paving  
CA-R3-PAV03-123021 No Award Region 3 

    
Adjustment Factors N/A 

No Award Paving  
CA-R3-PAV04-123021 No Award Region 3 

    
Adjustment Factors N/A 

ABM Industries Inc. HVAC/Mechanical   
CA-R3-HVAC01-123021 

CA-R3-HVAC01-123021-
ABM Region 3 

Normal Working Hours - Prevailing Wage Rate Projects 1.1792 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2873 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3516 
All-Union Wage Projects 1.1792 
Non-Pre-Priced 1.1251 
Combined Adjustment Factor 1.2159 
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ACCO Engineered 
Systems, Inc 

HVAC/Mechanical  
CA-R3-HVAC02-123021 CA-R3-HVAC02-123021-AES Region 3 

Normal Working Hours - Prevailing Wage Rate Projects 1.3000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4000 
All-Union Wage Projects 1.4000 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.3250 

North Star 
Construction and 
Engineering, Inc. 

Geotechnical Stabilization 
CA-R3-GS02-123021 CA-R3-GS02-123021-NSC Region 3 

Normal Working Hours - Prevailing Wage Rate Projects 1.3600 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4100 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3900 
All-Union Wage Projects 1.3900 
Non-Pre-Priced 1.3900 
Combined Adjustment Factor 1.2700 

No Award Geotechnical Stabilization 
CA-R3-GS02-123021 No Award Region 3 

    
Adjustment Factors N/A 

Mark Scott 
Construction, Inc. 

General Building  
CA-R4-GB01-123021 CA-R4-GB01-123021-MSC Region 4 

Normal Working Hours - Prevailing Wage Rate Projects 1.3750 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4250 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5500 
All-Union Wage Projects 1.7500 
Non-Pre-Priced 1.2750 
Combined Adjustment Factor 1.4363 

No Award General Building  
CA-R4-GB02-123021 No Award Region 4 

    
Adjustment Factors N/A 

No Award General Building  
CA-R4-GB03-123021 No Award Region 4 

    
Adjustment Factors N/A 

No Award General Building  
CA-R4-GB04-123021 No Award Region 4 

    
Adjustment Factors N/A 

No Award General Building  
CA-R4-GB05-123021 No Award Region 4 

    
Adjustment Factors N/A 

No Award General Building  
CA-R4-GB06-123021 No Award Region 4 

    
Adjustment Factors N/A 

No Award No Award Region 4     
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Electrical  

CA-R4-E01-123021 Adjustment Factors N/A 

No Award Electrical  
CA-R4-E02-123021 No Award Region 4 

    
Adjustment Factors N/A 

No Award Paving  
CA-R4-PAV01-123021 No Award Region 4 

    
Adjustment Factors N/A 

No Award Paving  
CA-R4-PAV02-123021 No Award Region 4 

    
Adjustment Factors N/A 

ABM Industries Inc. HVAC/Mechanical   
CA-R4-HVAC01-123021 

CA-R4-HVAC01-123021-
ABM Region 4 

Normal Working Hours - Prevailing Wage Rate Projects 1.1792 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2873 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3516 
All-Union Wage Projects 1.1792 
Non-Pre-Priced 1.1251 
Combined Adjustment Factor 1.2159 

No Award HVAC/Mechanical  
CA-R4-HVAC02-123021 No Award Region 4 

    
Adjustment Factors N/A 

No Award Geotechnical Stabilization 
CA-R4-GS01-123021 No Award Region 4 

    
Adjustment Factors N/A 

No Award Geotechnical Stabilization 
CA-R4-GS02-123021 No Award Region 4 

    
Adjustment Factors N/A 

T&S Intermodal 
Maintenance, Inc. DBA 

T&S West 

General Building  
CA-R5-GB01-123021 CA-R5-GB01-123021-TSW Region 5 

Normal Working Hours - Prevailing Wage Rate Projects 1.2600 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2900 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3100 
All-Union Wage Projects 1.2600 
Non-Pre-Priced 1.2600 
Combined Adjustment Factor 1.2720 

Newton Construction 
& Management Inc 

General Building  
CA-R5-GB02-123021 CA-R5-GB02-123021-NCM Region 5 

Normal Working Hours - Prevailing Wage Rate Projects 1.1550 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2000 
All-Union Wage Projects 1.2000 
Non-Pre-Priced 1.2200 



 
Sourcewell       Page 9 of 30 

 
Combined Adjustment Factor 1.1795 

Durham Construction 
Company, Inc. 

General Building  
CA-R5-GB03-123021 CA-R5-GB03-123021-DCC Region 5 

Normal Working Hours - Prevailing Wage Rate Projects 1.2200 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2500 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000 
All-Union Wage Projects 1.1266 
Non-Pre-Priced 1.2200 
Combined Adjustment Factor 1.2272 

Mark Scott 
Construction, Inc. 

General Building  
CA-R5-GB04-123021 

 
CA-R5-GB04-123021-MSC Region 5 

Normal Working Hours - Prevailing Wage Rate Projects 1.4250 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4750 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.6000 
All-Union Wage Projects 1.8500 
Non-Pre-Priced 1.2750 
Combined Adjustment Factor 1.4863 

T&S Intermodal 
Maintenance, Inc. DBA 

T&S West 

Electrical  
CA-R5-E01-123021 CA-R5-E01-123021-TSW Region 5 

Normal Working Hours - Prevailing Wage Rate Projects 1.2100 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2400 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2600 
All-Union Wage Projects 1.2100 
Non-Pre-Priced 1.2100 
Combined Adjustment Factor 1.2220 

No Award Electrical  
CA-R5-E02-123021 No Award Region 5 

    
Adjustment Factors N/A 

T&S Intermodal 
Maintenance, Inc. DBA 

T&S West 

Paving  
CA-R5-PAV01-123021 CA-R5-PAV01-123021-TSW Region 5 

Normal Working Hours - Prevailing Wage Rate Projects 1.2200 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2500 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2700 
All-Union Wage Projects 1.2200 
Non-Pre-Priced 1.2200 
Combined Adjustment Factor 1.2320 

No Award Paving  
CA-R5-PAV02-123021 No Award Region 5 

    
Adjustment Factors N/A 

HVAC/Mechanical   
CA-R5-HVAC01-123021 CA-R5-HVAC01-123021-ES Region 5 

Normal Working Hours - Prevailing Wage Rate Projects 1.2395 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4591 



 
Sourcewell       Page 10 of 30 

 

Mesa Energy Systems, 
Inc. dba EMCOR 

Services 

Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3387 
All-Union Wage Projects 1.2395 
Non-Pre-Priced 1.1970 
Combined Adjustment Factor 1.2831 

ABM Industries Inc. HVAC/Mechanical  
CA-R5-HVAC02-123021 

CA-R5-HVAC02-123021-
ABM Region 5 

Normal Working Hours - Prevailing Wage Rate Projects 1.1143 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2873 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2873 
All-Union Wage Projects 1.1143 
Non-Pre-Priced 1.1251 
Combined Adjustment Factor 1.1673 

No Award Geotechnical Stabilization 
CA-R5-GS01-123021 No Award Region 5 

    
Adjustment Factors N/A 

No Award Geotechnical Stabilization 
CA-R5-GS02-123021 No Award Region 5 

    
Adjustment Factors N/A 

Newton Construction 
& Management Inc 

General Building  
CA-R6-GB01-123021 CA-R6-GB01-123021-NCM Region 6 

Normal Working Hours - Prevailing Wage Rate Projects 1.1550 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2000 
All-Union Wage Projects 1.2000 
Non-Pre-Priced 1.2200 
Combined Adjustment Factor 1.1795 

Angeles Contractor, 
Inc. 

General Building  
CA-R6-GB02-123021 CA-R6-GB02-123021-ACI Region 6 

Normal Working Hours - Prevailing Wage Rate Projects 1.4054 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4162 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5135 
All-Union Wage Projects 1.5243 
Non-Pre-Priced 1.2889 
Combined Adjustment Factor 1.4235 

ABM Industries Inc. Electrical  
CA-R6-E01-123021 CA-R6-E01-123021-ABM Region 6 

Normal Working Hours - Prevailing Wage Rate Projects 0.9656 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0616 
All-Union Wage Projects 0.9656 
Non-Pre-Priced 1.1676 
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Combined Adjustment Factor 1.0074 

No Award Electrical  
CA-R6-E02-123021 No Award Region 6 

    
Adjustment Factors N/A 

Angeles Contractor, 
Inc. 

Paving  
CA-R6-PAV01-123021 CA-R6-PAV01-123021-ACI Region 6 

Normal Working Hours - Prevailing Wage Rate Projects 1.4054 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4162 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5135 
All-Union Wage Projects 1.5243 
Non-Pre-Priced 1.2889 
Combined Adjustment Factor 1.4235 

No Award Paving  
CA-R6-PAV02-123021 No Award Region 6 

    
Adjustment Factors N/A 

ABM Industries Inc. HVAC/Mechanical   
CA-R6-HVAC01-123021 

CA-R6-HVAC01-123021-
ABM Region 6 

Normal Working Hours - Prevailing Wage Rate Projects 1.1792 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2873 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3516 
All-Union Wage Projects 1.1792 
Non-Pre-Priced 1.1251 
Combined Adjustment Factor 1.2159 

ACCO Engineered 
Systems, Inc 

HVAC/Mechanical  
CA-R6-HVAC02-123021 CA-R6-HVAC02-123021-AES Region 6 

Normal Working Hours - Prevailing Wage Rate Projects 1.3711 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4711 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4711 
All-Union Wage Projects 1.3711 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.3790 

No Award Geotechnical Stabilization 
CA-R6-GS01-123021 No Award Region 6 

    
Adjustment Factors N/A 

No Award Geotechnical Stabilization 
CA-R6-GS02-123021 No Award Region 6 

    
Adjustment Factors N/A 

Newton Construction 
& Management Inc 

General Building  
CA-R7-GB01-123021 CA-R7-GB01-123021-NCM Region 7 

Normal Working Hours - Prevailing Wage Rate Projects 1.1550 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2000 
All-Union Wage Projects 1.2000 
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Non-Pre-Priced 1.2200 
Combined Adjustment Factor 1.1795 

No Award General Building  
CA-R7-GB02-123021 No Award Region 7 

    
Adjustment Factors N/A 

No Award General Building  
CA-R7-GB03-123021 No Award Region 7 

    
Adjustment Factors N/A 

No Award General Building  
CA-R7-GB04-123021 No Award Region 7 

    
Adjustment Factors N/A 

No Award General Building  
CA-R7-GB05-123021 No Award Region 7 

    
Adjustment Factors N/A 

MDJ Management, LLC General Building  
CA-R7-GB06-123021 CA-R7-GB06-123021-MDJ Region 7 

Normal Working Hours - Prevailing Wage Rate Projects 1.0545 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1850 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1850 
All-Union Wage Projects 1.0545 
Non-Pre-Priced 1.2250 
Combined Adjustment Factor 1.1107 

Newton Construction 
& Management Inc 

Electrical  
CA-R7-E01-123021 CA-R7-E01-123021-NCM Region 7 

Normal Working Hours - Prevailing Wage Rate Projects 1.2300 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2300 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2500 
All-Union Wage Projects 1.2500 
Non-Pre-Priced 1.2500 
Combined Adjustment Factor 1.2370 

No Award Electrical  
CA-R7-E02-123021 No Award Region 7 

    
Adjustment Factors N/A 

Horizons Construction 
Company Int'l Inc. 

Paving  
CA-R7-PAV01-123021 CA-R7-PAV01-123021-HCC Region 7 

Normal Working Hours - Prevailing Wage Rate Projects 1.0170 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0170 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0170 
All-Union Wage Projects 1.0170 
Non-Pre-Priced 1.0170 
Combined Adjustment Factor 1.0170 

CA-R7-PAV02-123021-JHE Region 7 Normal Working Hours - Prevailing Wage Rate Projects 1.2973 
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J & H Engineering 
General Contractors, 

Inc. 

Paving  
CA-R7-PAV02-123021 

Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3900 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000 
All-Union Wage Projects 1.2973 
Non-Pre-Priced 1.2500 
Combined Adjustment Factor 1.3069 

No Award Paving  
CA-R7-PAV03-123021 No Award Region 7 

    
Adjustment Factors N/A 

No Award Paving  
CA-R7-PAV04-123021 No Award Region 7 

    
Adjustment Factors N/A 

ACCO Engineered 
Systems, Inc 

HVAC/Mechanical   
CA-R7-HVAC01-123021 CA-R7-HVAC01-123021-AES Region 7 

Normal Working Hours - Prevailing Wage Rate Projects 1.2511 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3511 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3511 
All-Union Wage Projects 1.2511 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.2710 

Mesa Energy Systems, 
Inc. dba EMCOR 

Services 

HVAC/Mechanical  
CA-R7-HVAC02-123021 CA-R7-HVAC02-123021-ES Region 7 

Normal Working Hours - Prevailing Wage Rate Projects 1.4005 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.8209 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5420 
All-Union Wage Projects 1.4005 
Non-Pre-Priced 1.1970 
Combined Adjustment Factor 1.4644 

No Award Painting 
CA-R7-P01-123021 No Award Region 7 

    
Adjustment Factors N/A 

No Award Painting 
CA-R7-P02-123021 No Award Region 7 

    
Adjustment Factors N/A 

No Award Roofing/Waterproofing 
CA-R7-RW01-123021 No Award Region 7 

    
Adjustment Factors N/A 

No Award Roofing/Waterproofing 
CA-R7-RW02-123021 No Award Region 7 

    
Adjustment Factors N/A 

No Bids Athletic Surfacing 
CA-R7-AS01-123021 No Bids Region 7 

    
Adjustment Factors N/A 
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No Bids Athletic Surfacing 
CA-R7-AS02-123021 No Bids Region 7 

    
Adjustment Factors N/A 

No Award Geotechnical Stabilization 
CA-R7-GS01-123021 No Award Region 7 

    
Adjustment Factors N/A 

No Award Geotechnical Stabilization 
CA-R7-GS02-123021 No Award Region 7 

    
Adjustment Factors N/A 

Horizons Construction 
Company Int'l Inc. 

General Building  
CA-R8-GB01-123021 CA-R8-GB01-123021-HCC Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.0100 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0100 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0100 
All-Union Wage Projects 1.0100 
Non-Pre-Priced 1.0100 
Combined Adjustment Factor 1.0100 

Exbon Development 
Inc 

General Building  
CA-R8-GB02-123021 CA-R8-GB02-123021-EXB Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.1000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1100 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1400 
All-Union Wage Projects 1.2800 
Non-Pre-Priced 1.2800 
Combined Adjustment Factor 1.1435 

PUB Construction, Inc. General Building  
CA-R8-GB03-123021 CA-R8-GB03-123021-PUB Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.1450 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1465 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2800 
All-Union Wage Projects 1.2900 
Non-Pre-Priced 1.3000 
Combined Adjustment Factor 1.1955 

Harry H. Joh 
Construction Inc. 

General Building  
CA-R8-GB04-123021 CA-R8-GB04-123021-HJC Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.1500 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000 
All-Union Wage Projects 1.3000 
Non-Pre-Priced 1.2750 
Combined Adjustment Factor 1.2075 

CA-R8-GB05-123021-VCI Region 8 Normal Working Hours - Prevailing Wage Rate Projects 1.2000 
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Vincor Construction, 
Inc. 

General Building  
CA-R8-GB05-123021 

Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2001 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4486 
All-Union Wage Projects 1.2000 
Non-Pre-Priced 1.2108 
Combined Adjustment Factor 1.2384 

Angeles Contractor, 
Inc. 

General Building  
CA-R8-GB06-123021 CA-R8-GB06-123021-ACI Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2432 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2973 
All-Union Wage Projects 1.4054 
Non-Pre-Priced 1.2889 
Combined Adjustment Factor 1.2737 

Mackone 
Development Inc 

General Building  
CA-R8-GB07-123021 CA-R8-GB07-123021-MDI Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.3000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4500 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5500 
All-Union Wage Projects 1.4500 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.3600 

Good-Men Roofing & 
Construction Inc. 

General Building  
CA-R8-GB08-123021 CA-R8-GB08-123021-GMR Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.4650 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4950 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4950 
All-Union Wage Projects 1.4650 
Non-Pre-Priced 1.4650 
Combined Adjustment Factor 1.4740 

No Award General Building  
CA-R8-GB09-123021 No Award Region 8 

    
Adjustment Factors N/A 

No Award General Building  
CA-R8-GB10-123021 No Award Region 8 

    
Adjustment Factors N/A 

No Award General Building  
CA-R8-GB11-123021 No Award Region 8 

    
Adjustment Factors N/A 

No Award General Building  
CA-R8-GB12-123021 No Award Region 8 

    
Adjustment Factors N/A 
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MDJ Management, LLC General Building  
CA-R8-GB13-123021 CA-R8-GB13-123021-MDJ Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.0250 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1100 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1100 
All-Union Wage Projects 1.0250 
Non-Pre-Priced 1.2250 

    Combined Adjustment Factor 1.0705 

No Award General Building  
CA-R8-GB14-123021 No Award Region 8 

    
Adjustment Factors N/A 

No Award General Building  
CA-R8-GB15-123021 No Award Region 8 

    
Adjustment Factors N/A 

ABM Industries Inc. Electrical  
CA-R8-E01-123021 CA-R8-E01-123021-ABM Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 0.9656 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0616 
All-Union Wage Projects 0.9656 
Non-Pre-Priced 1.1676 
Combined Adjustment Factor 1.0074 

Facility Solutions 
Group 

Electrical  
CA-R8-E02-123021 CA-R8-E02-123021-FSG Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 0.9800 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0800 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2300 
All-Union Wage Projects 1.3500 
Non-Pre-Priced 1.2972 
Combined Adjustment Factor 1.1012 

Pacific Lighting Mgt Inc Electrical  
CA-R8-E03-123021 CA-R8-E03-123021-PLM Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.1900 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2350 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1990 
All-Union Wage Projects 1.2350 
Non-Pre-Priced 1.1000 
Combined Adjustment Factor 1.1936 

Exbon Development 
Inc 

Electrical  
CA-R8-E04-123021 CA-R8-E04-123021-EXB Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.1800 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1900 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2200 
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All-Union Wage Projects 1.2800 
Non-Pre-Priced 1.2800 
Combined Adjustment Factor 1.2075 

No Bids Low Voltage Systems  
CA-R8-LVS01-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Low Voltage Systems  
CA-R8-LVS02-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Low Voltage Systems  
CA-R8-LVS03-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Low Voltage Systems  
CA-R8-LVS04-123021 No Bids Region 8 

    
Adjustment Factors N/A 

Horizons Construction 
Company Int'l Inc. 

Paving  
CA-R8-PAV01-123021 CA-R8-PAV01-123021-HCC Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 0.8000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 0.8000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 0.8000 
All-Union Wage Projects 0.8000 
Non-Pre-Priced 0.8000 
Combined Adjustment Factor 0.8000 

Angeles Contractor, 
Inc. 

Paving  
CA-R8-PAV02-123021 CA-R8-PAV02-123021-ACI Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2432 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2973 
All-Union Wage Projects 1.4054 
Non-Pre-Priced 1.2889 
Combined Adjustment Factor 1.2737 

Mackone 
Development Inc 

Paving  
CA-R8-PAV03-123021 CA-R8-PAV03-123021-MDI Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.3000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4500 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5500 
All-Union Wage Projects 1.4500 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.3600 

Bitech Construction 
Co., Inc. 

Paving  
CA-R8-PAV04-123021 CA-R8-PAV04-123021-BIT Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2750 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4000 
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Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5000 
All-Union Wage Projects 1.3000 
Non-Pre-Priced 1.2500 
Combined Adjustment Factor 1.3275 

PUB Construction, Inc. Flooring 
CA-R8-F01-123021 CA-R8-F01-123021-PUB Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.0850 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0900 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1000 
All-Union Wage Projects 1.2000 
Non-Pre-Priced 1.2910 
Combined Adjustment Factor 1.1201 

California Coast Carpet 
& Flooring 

Flooring 
CA-R8-F02-123021 CA-R8-F02-123021-CCF Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.1229 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1639 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1639 
All-Union Wage Projects 1.1639 
Non-Pre-Priced 1.1229 
Combined Adjustment Factor 1.1393 

Angeles Contractor, 
Inc. 

Flooring 
CA-R8-F03-123021 CA-R8-F03-123021-ACI Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2432 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2973 
All-Union Wage Projects 1.4054 
Non-Pre-Priced 1.2889 
Combined Adjustment Factor 1.2737 

No Award Flooring 
CA-R8-F04-123021 No Award Region 8 

    
Adjustment Factors N/A 

ABM Industries Inc. HVAC/Mechanical   
CA-R8-HVAC01-123021 

CA-R8-HVAC01-123021-
ABM Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 0.9656 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0616 
All-Union Wage Projects 0.9656 
Non-Pre-Priced 1.1676 
Combined Adjustment Factor 1.0074 

CA-R8-HVAC02-123021-AES Region 8 Normal Working Hours - Prevailing Wage Rate Projects 1.1435 
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ACCO Engineered 
Systems, Inc 

HVAC/Mechanical  
CA-R8-HVAC02-123021 

Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2911 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2911 
All-Union Wage Projects 1.1435 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.1884 

Exbon Development 
Inc 

HVAC/Mechanical   
CA-R8-HVAC03-123021 CA-R8-HVAC03-123021-EXB Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2200 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2300 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2800 
All-Union Wage Projects 1.3000 
Non-Pre-Priced 1.2800 
Combined Adjustment Factor 1.2445 

Harry H. Joh 
Construction Inc. 

HVAC/Mechanical   
CA-R8-HVAC04-123021 CA-R8-HVAC04-123021-HJC Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2500 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4000 
All-Union Wage Projects 1.4000 
Non-Pre-Priced 1.2750 
Combined Adjustment Factor 1.2975 

No Bids Asbestos Abatement 
CA-R8-AA01-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Asbestos Abatement 
CA-R8-AA02-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Asbestos Abatement 
CA-R8-AA03-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Asbestos Abatement 
CA-R8-AA04-123021 No Bids Region 8 

    
Adjustment Factors N/A 

PUB Construction, Inc. Painting 
CA-R8-P01-123021 CA-R8-P01-123021-PUB Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.1300 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1350 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.1400 
All-Union Wage Projects 1.1420 
Non-Pre-Priced 1.1450 
Combined Adjustment Factor 1.1350 
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Harry H. Joh 
Construction Inc. 

Painting 
CA-R8-P02-123021 CA-R8-P02-123021-HJC Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.1300 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.1800 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2000 
All-Union Wage Projects 1.2000 
Non-Pre-Priced 1.2750 
Combined Adjustment Factor 1.1695 

Angeles Contractor, 
Inc. 

Painting 
CA-R8-P03-123021 CA-R8-P03-123021-ACI Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2432 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2973 
All-Union Wage Projects 1.4054 
Non-Pre-Priced 1.2889 
Combined Adjustment Factor 1.2737 

Mackone 
Development Inc 

Painting 
CA-R8-P04-123021 CA-R8-P04-123021-MDI Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.3000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4500 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5500 
All-Union Wage Projects 1.4500 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.3600 

ACCO Engineered 
Systems, Inc 

Plumbing 
CA-R8-PLUM01-123021 CA-R8-PLUM01-123021-AES Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.1994 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2989 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2989 
All-Union Wage Projects 1.1994 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.2243 

Oscalibur Plumbing, 
Inc. 

Plumbing 
CA-R8-PLUM02-123021 CA-R8-PLUM02-123021-OPI Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2300 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.8500 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000 
All-Union Wage Projects 1.3000 
Non-Pre-Priced 1.2000 
Combined Adjustment Factor 1.3375 

No Award No Award Region 8     
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Plumbing 

CA-R8-PLUM03-123021 Adjustment Factors N/A 

No Award Plumbing 
CA-R8-PLUM04-123021 No Award Region 8 

    
Adjustment Factors N/A 

Angeles Contractor, 
Inc. 

Roofing/Waterproofing 
CA-R8-RW01-123021 CA-R8-RW01-123021-ACI Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2432 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2541 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2973 
All-Union Wage Projects 1.4054 
Non-Pre-Priced 1.2889 
Combined Adjustment Factor 1.2737 

Exbon Development 
Inc 

Roofing/Waterproofing 
CA-R8-RW02-123021 CA-R8-RW02-123021-EXB Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2800 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2900 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3800 
All-Union Wage Projects 1.3800 
Non-Pre-Priced 1.2800 
Combined Adjustment Factor 1.3065 

Good-Men Roofing & 
Construction Inc. 

Roofing/Waterproofing 
CA-R8-RW03-123021 CA-R8-RW03-123021-GMR Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.4350 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4630 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4630 
All-Union Wage Projects 1.4350 
Non-Pre-Priced 1.4350 
Combined Adjustment Factor 1.4434 

No Award Roofing/Waterproofing 
CA-R8-RW04-123021 No Award Region 8 

    
Adjustment Factors N/A 

ACCO Engineered 
Systems, Inc 

Sanitation System 
CA-R8-SS01-123021 CA-R8-SS01-123021-AES Region 8 

Normal Working Hours - Prevailing Wage Rate Projects 1.2950 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3950 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2950 
All-Union Wage Projects 1.2950 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.2955 

No Award No Award Region 8     
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Sanitation System 

CA-R8-SS02-123021 Adjustment Factors N/A 

No Award Sanitation System 
CA-R8-SS03-123021 No Award Region 8 

    
Adjustment Factors N/A 

No Award Sanitation System 
CA-R8-SS04-123021 No Award Region 8 

    
Adjustment Factors N/A 

No Bids Prefabricated Equipment 
CA-R8-PFE01-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Prefabricated Equipment 
CA-R8-PFE02-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Prefabricated Equipment 
CA-R8-PFE03-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Prefabricated Equipment 
CA-R8-PFE04-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Athletic Surfacing 
CA-R8-AS01-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Bids Athletic Surfacing 
CA-R8-AS02-123021 No Bids Region 8 

    
Adjustment Factors N/A 

No Award Geotechnical Stabilization 
CA-R8-GS01-123021 No Award Region 8 

    
Adjustment Factors N/A 

No Award Geotechnical Stabilization 
CA-R8-GS02-123021 No Award Region 8 

    
Adjustment Factors N/A 

Horizons Construction 
Company Int'l Inc. 

General Building  
CA-R9-GB01-123021 CA-R9-GB01-123021-HCC Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.0700 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0700 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0700 
All-Union Wage Projects 1.0700 
Non-Pre-Priced 1.0700 
Combined Adjustment Factor 1.0700 

PUB Construction, Inc. General Building  
CA-R9-GB02-123021 CA-R9-GB02-123021-PUB Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.1000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3000 
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All-Union Wage Projects 1.3500 
Non-Pre-Priced 1.4150 
Combined Adjustment Factor 1.2015 

Harry H. Joh 
Construction Inc. 

General Building  
CA-R9-GB03-123021 CA-R9-GB03-123021-HJC Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.1800 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2100 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2750 
All-Union Wage Projects 1.2750 
Non-Pre-Priced 1.2750 
Combined Adjustment Factor 1.2178 

Pacific Building Group General Building  
CA-R9-GB04-123021 CA-R9-GB04-123021-PBG Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 0.9765 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 0.9770 
Secured/Medical Facilities - Prevailing Wage Rate Projects 0.9775 
All-Union Wage Projects 0.9765 
Non-Pre-Priced 1.0350 
Combined Adjustment Factor 0.9826 

Vincor Construction, 
Inc. 

General Building  
CA-R9-GB05-123021 CA-R9-GB05-123021-VCI Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.2000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2001 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4486 
All-Union Wage Projects 1.2000 
Non-Pre-Priced 1.2108 
Combined Adjustment Factor 1.2384 

Good-Men Roofing & 
Construction Inc. 

General Building  
CA-R9-GB06-123021 CA-R9-GB06-123021-GMR Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.4650 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4950 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4950 
All-Union Wage Projects 1.4650 
Non-Pre-Priced 1.4650 
Combined Adjustment Factor 1.4740 

No Award General Building  
CA-R9-GB07-123021 No Award Region 9 

    
Adjustment Factors N/A 

All Source Coatings Inc. General Building  
CA-R9-GB08-123021 CA-R9-GB08-123021-ASC Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 0.9792 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0425 
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Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0001 
All-Union Wage Projects 1.0002 
Non-Pre-Priced 1.2001 
Combined Adjustment Factor 1.0160 

ABM Industries Inc. Electrical  
CA-R9-E01-123021 CA-R9-E01-123021-ABM Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 0.9656 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0134 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0616 
All-Union Wage Projects 0.9656 
Non-Pre-Priced 1.1676 
Combined Adjustment Factor 1.0074 

Pacific Lighting Mgt Inc Electrical  
CA-R9-E02-123021 CA-R9-E02-123021-PLM Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.2280 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2370 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2370 
All-Union Wage Projects 1.2370 
Non-Pre-Priced 1.1200 
Combined Adjustment Factor 1.2244 

Horizons Construction 
Company Int'l Inc. 

Paving  
CA-R9-PAV01-123021 CA-R9-PAV01-123021-HCC Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 0.8400 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 0.8400 
Secured/Medical Facilities - Prevailing Wage Rate Projects 0.8400 
All-Union Wage Projects 0.8400 
Non-Pre-Priced 0.8400 
Combined Adjustment Factor 0.8400 

No Award Paving  
CA-R9-PAV02-123021 No Award Region 9 

    
Adjustment Factors N/A 

ABM Industries Inc. HVAC/Mechanical   
CA-R9-HVAC01-123021 

CA-R9-HVAC01-123021-
ABM Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 0.9601 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.0001 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.0363 
All-Union Wage Projects 1.1051 
Non-Pre-Priced 1.2301 
Combined Adjustment Factor 1.0190 

CA-R9-HVAC02-123021-AES Region 9 Normal Working Hours - Prevailing Wage Rate Projects 1.2000 
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ACCO Engineered 
Systems, Inc 

HVAC/Mechanical  
CA-R9-HVAC02-123021 

Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3500 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3500 
All-Union Wage Projects 1.3500 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.2550 

Harry H. Joh 
Construction Inc. 

HVAC/Mechanical   
CA-R9-HVAC03-123021 CA-R9-HVAC03-123021-HJC Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.2500 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3000 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4000 
All-Union Wage Projects 1.4000 
Non-Pre-Priced 1.2750 
Combined Adjustment Factor 1.2975 

Mesa Energy Systems, 
Inc. dba EMCOR 

Services 

HVAC/Mechanical   
CA-R9-HVAC04-123021 CA-R9-HVAC04-123021-ES Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.4250 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.8528 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.5620 
All-Union Wage Projects 1.4250 
Non-Pre-Priced 1.1970 
Combined Adjustment Factor 1.4869 

No Bids Landscaping 
CA-R9-L01-123021 No Bids Region 9 

    
Adjustment Factors N/A 

No Bids Landscaping 
CA-R9-L02-123021 No Bids Region 9 

    
Adjustment Factors N/A 

ACCO Engineered 
Systems, Inc 

Plumbing 
CA-R9-PLUM01-123021 CA-R9-PLUM01-123021-AES Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.2000 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.3500 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.3500 
All-Union Wage Projects 1.3500 
Non-Pre-Priced 1.1500 
Combined Adjustment Factor 1.2550 

No Award Plumbing 
CA-R9-PLUM02-123021 No Award Region 9 

    
Adjustment Factors N/A 

No Award Plumbing 
CA-R9-PLUM03-123021 No Award Region 9 

    
Adjustment Factors N/A 



 
Sourcewell       Page 26 of 30 

 

No Award Plumbing 
CA-R9-PLUM04-123021 No Award Region 9 

    
Adjustment Factors N/A 

Good-Men Roofing & 
Construction Inc. 

Roofing/Waterproofing 
CA-R9-RW01-123021 CA-R9-RW01-123021-GMR Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.4350 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.4630 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.4630 
All-Union Wage Projects 1.4350 
Non-Pre-Priced 1.4350 
Combined Adjustment Factor 1.4434 

No Award Roofing/Waterproofing 
CA-R9-RW02-123021 No Award Region 9 

    
Adjustment Factors N/A 

No Award Roofing/Waterproofing 
CA-R9-RW03-123021 No Award Region 9 

    
Adjustment Factors N/A 

No Award Roofing/Waterproofing 
CA-R9-RW04-123021 No Award Region 9 

    
Adjustment Factors N/A 

GeoStabilization 
International, LLC 

Geotechnical Stabilization 
CA-R9-GS01-123021 CA-R9-GS01-123021-GSI Region 9 

Normal Working Hours - Prevailing Wage Rate Projects 1.2200 
Other Than Normal Working Hours - Prevailing Wage Rate Projects 1.2200 
Secured/Medical Facilities - Prevailing Wage Rate Projects 1.2200 
All-Union Wage Projects 1.3000 
Non-Pre-Priced 1.3000 
Combined Adjustment Factor 1.2360 

No Award Geotechnical Stabilization 
CA-R9-GS02-123021 No Award Region 9 

    
Adjustment Factors N/A 

No Award General Building  
CA-R10-GB01-123021 No Award Region 10 

    
Adjustment Factors N/A 

No Award General Building  
CA-R10-GB02-123021 No Award Region 10 

    
Adjustment Factors N/A 

No Award Electrical  
CA-R10-E01-123021 No Award Region 10 

    
Adjustment Factors N/A 

No Award Electrical  
CA-R10-E02-123021 No Award Region 10 

    
Adjustment Factors N/A 

No Bids No Bids Region 10     
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Paving  

CA-R10-PAV01-123021 Adjustment Factors N/A 

No Bids Paving  
CA-R10-PAV02-123021 No Bids Region 10 

    
Adjustment Factors N/A 

No Award HVAC/Mechanical   
CA-R10-HVAC01-123021 No Award Region 10 

    
Adjustment Factors N/A 

No Award HVAC/Mechanical  
CA-R10-HVAC02-123021 No Award Region 10 

    
Adjustment Factors N/A 

 
 
** A complete Abstract of Bids, setting forth all bids received (as applicable), is available on request to Sourcewell. 
 
 
 

*** The remainder of this page has been intentionally left blank*** 



 
Sourcewell   Page 28 of 30 

 
 
Findings of the Bid Evaluation Committee  
Bid submissions were reviewed thoroughly according to the IFB Specifications with awards going to the 
lowest responsive/responsible bidders. The bid submitted by Grondin Construction, Inc. was determined to 
be non-responsive in accordance with IFB Section VIII. Evaluation and Award, Part B. Awards. Other Than 
Normal Working Hours Adjustment Factors. The selected contractors identified in the results above have the 
required experience with IDIQ Contracting work, and all the awarded bids were determined to be 
competitive and reasonable for the area.         
 
 
 
 
 
    
Kim Austin, MBA, CPPB, Procurement Lead Analyst, Sourcewell     
 
 
 
 
 
    
Brandon Town, CPSM, CPSD, Procurement Analyst, Sourcewell 
 
 
 
 
 
    
Michael Muñoz, CPPB, Procurement Analyst, Sourcewell 
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Attachment 1 

Geographic Map of Sourcewell Contract Areas 
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Region 1 
Del Norte Humboldt Trinity 

Mendocino Glenn Lake 
Colusa   

Region 2 
Siskiyou Modoc Shasta 
Lassen Tehama Plumas 
Butte Sierra  

Region 3 
Sutter Yuba Nevada 
Placer El Dorado Sacramento 

Amador Alpine  

Region 4 
Sonoma Napa Yolo 
Marin Solano Contra Costa 

Region 5 
San Joaquin Stanislaus Merced 

Madera Fresno Kings 
Tulare   

Region 6 
Alameda San Francisco San Mateo 

Santa Clara Santa Cruz San Benito 
Monterey   

Region 7 
San Luis Obispo Kern Santa Barbara 

Ventura   

Region 8 
Los Angeles San Bernardino Orange 

Riverside   

Region 9 
San Diego Imperial  

Region 10 
Calavera Tuolumne Mariposa 

Mono Inyo  
 


