



COMMENT AND REVIEW
to the
Invitation for Bids (IFB) on
Indefinite Delivery Indefinite Quantity Construction Contracts
IL-122122 – State of Illinois

IFB

Sourcewell issued the Invitation for Bids (IFB) to provide Indefinite Delivery Indefinite Quantity Construction Contracts (IDIQ) on behalf of current and potential Sourcewell Participating Entities, including all government agencies, education agencies to include colleges and universities, and non-profit agencies, within the state of Illinois, as identified in the attached map of the regions. Sourcewell included multiple solicitations within the IFB with the intention of awarding multiple contracts in the state of Illinois.

Advertisement

The IFB was advertised in the Belleville News-Democrat, Northwest Suburbs Daily Herald, Chicago Sun-Times, Chicago Tribune, Daily Southtown, The Pantagraph, The Peoria Journal Star, and The Rockford Register on November 7, 2022, November 14, 2022, and November 21, 2022. It was advertised in the News-Gazette on November 8, 2022, November 15, 2022, and November 22, 2022, and in The Southern Illinoisian on November 9, 2022, November 16, 2022, and November 23, 2033. It was posted to the Sourcewell website and the Sourcewell Procurement Portal for daily viewing and document download/response from November 7, 2022 until the scheduled due date and time.

Bid Registrants

The solicitation process was conducted through the Sourcewell Procurement Portal. The following parties expressed interest in the solicitation by registering for this opportunity within the portal:

A and A Paving	Knudsen Construction, Inc.
AGAE Contractors, Inc.	Leopardo Companies Inc
AGAE/A-1 Roofing Joint Venture, LLC.	Maman Corporation
ALFA Chicago Inc	Montel Technologies, LLC
Antigua, Inc.	Pacific Construction Services LLC
ASERET DEVELOPMENT SERIES LLC	R.L. Vollintine Construction, Inc
BEAR Construction Company	Robe Inc.
Bear Hartwig JV	SMB Contracting Inc
Chandler Property Preservation, PLLC	Sterling Commercial Roofing Inc.
CORE Construction Services of Illinois, Inc.	Stingray Electric LLC
Damsel Services Inc.	Structure Reright, Inc

Dardon Construction Inc.
 Engineered Services, Inc.
 F.H. Paschen
 GWO Trucking Inc.

Team REIL, Inc.
 Toro Construction Corp
 W R General Contractors, Inc
 WTL Foundation 1, Inc.

Pre-bid meeting:

A pre-bid webinar was conducted and broadcast on November 29, 2022, beginning at 10:00 am CT. A link to the on-demand recording, as well as the presentation slides, were subsequently made available to all registered plan takers.

Bids

All Bids remained sealed within the Sourcewell Procurement Portal until the scheduled due date and time. Bids were electronically opened, and the list of all Bidders was made publicly available on the Sourcewell Procurement Portal, on December 21, 2022, at 4:32:13 pm CT. Bids were received from the following:

A and A Paving	Knudsen Construction, Inc.
AGAE Contractors, Inc.	Leopardo Companies Inc
AGAE/A-1 Roofing Joint Venture, LLC.	Maman Corporation
ALFA Chicago Inc	Montel Technologies, LLC
Antigua, Inc.	Pacific Construction Services LLC
Aseret Development Series LLC	R.L. Vollintine Construction, Inc .
BEAR Construction Company	Robe Inc.
Bear Hartwig JV (Joint Venture of BEAR Construction Company & Hartwig Plumbing and Heating, Inc. – “BCC/HPH Joint Venture”)	SMB Contracting Inc
Chandler Property Preservation, PLLC	Sterling Commercial Roofing Inc.
CORE Construction Services of Illinois, Inc.	Stingray Electric LLC
Damsel Services Inc.	Structure Reright, Inc
dardon construction inc.	Team REIL, Inc.
Engineered Services, Inc.	Toro Construction Corp
F.H. Paschen	W R General Contractors, Inc
GWO Trucking Inc. (Joint Venture of GWO Trucking, Inc. & Ground Crew LTD – “GWO Crew JV”)	WTL Foundation 1, Inc.

Bid Evaluation Method

The bidders submitted three adjustment factors for each contract opportunity within the region to the fixed prices in the Construction Task Catalog. The submitted bid adjustment factors were weighted as more fully described in the IFB to determine a single combined adjustment factor. This combined adjustment factor was then used in determining the ranking of the bids.

***** The remainder of this page has been intentionally left blank*****

Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
BEAR Construction Company	General Construction	IL-R1-GC-122122-BEA	Region 1 / Northern Illinois	Normal Working Hours	0.9799
				Other Than Normal Working Hours	0.9849
				Non-Pre-Priced	1.2007
				Combined Adjustment Factor	1.0025
Robe Inc.	General Construction	IL-R1-GC-122122-ROB	Region 1 / Northern Illinois	Normal Working Hours	1.0750
				Other Than Normal Working Hours	1.0850
				Non-Pre-Priced	1.0600
				Combined Adjustment Factor	1.0745
Team REIL, Inc.	General Construction	IL-R1-GC-122122-TRI	Region 1 / Northern Illinois	Normal Working Hours	1.0583
				Other Than Normal Working Hours	1.0676
				Non-Pre-Priced	1.2488
				Combined Adjustment Factor	1.0783
Leopardo Companies Inc	General Construction	IL-R1-GC-122122-LEO	Region 1 / Northern Illinois	Normal Working Hours	1.0801
				Other Than Normal Working Hours	1.0901
				Non-Pre-Priced	1.1001
				Combined Adjustment Factor	1.0831
Pacific Construction Services LLC	General Construction	IL-R1-GC-122122-PCS	Region 1 / Northern Illinois	Normal Working Hours	1.0800
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1500
				Combined Adjustment Factor	1.0910
Damsel Services Inc.	General Construction	IL-R1-GC-122122-DSI	Region 1 / Northern Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
SMB Contracting Inc	General Construction	IL-R1-GC-122122-SMB	Region 1 / Northern Illinois	Normal Working Hours	1.1100
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1100
				Combined Adjustment Factor	1.1110

Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
AGAE Contractors, Inc.	General Construction	IL-R1-GC-122122-AGA	Region 1 / Northern Illinois	Normal Working Hours	1.1522
				Other Than Normal Working Hours	1.1630
				Non-Pre-Priced	1.2000
				Combined Adjustment Factor	1.1581
Toro Construction Corp	General Construction	IL-R1-GC-122122-TCC	Region 1 / Northern Illinois	Normal Working Hours	1.1911
				Other Than Normal Working Hours	1.2401
				Non-Pre-Priced	1.0498
				Combined Adjustment Factor	1.1819
Damsel Services Inc.	Mechanical/HVAC	IL-R1-HVAC-122122-DSI	Region 1 / Northern Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
SMB Contracting Inc	Mechanical/HVAC	IL-R1-HVAC-122122-SMB	Region 1 / Northern Illinois	Normal Working Hours	1.1100
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1100
				Combined Adjustment Factor	1.1110
BCC/HPH Joint Venture	Mechanical/HVAC	IL-R1-HVAC-122122-BHJ	Region 1 / Northern Illinois	Normal Working Hours	1.1755
				Other Than Normal Working Hours	1.2405
				Non-Pre-Priced	1.2511
				Combined Adjustment Factor	1.1896
Damsel Services Inc.	Electrical	IL-R1-E-122122-DSI	Region 1 / Northern Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020

Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
SMB Contracting Inc	Electrical	IL-R1-E-122122-SMB	Region 1 / Northern Illinois	Normal Working Hours	1.1100
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1100
				Combined Adjustment Factor	1.1110
Engineered Services, Inc.	Electrical	IL-R1-E-122122-ESI	Region 1 / Northern Illinois	Normal Working Hours	1.1012
				Other Than Normal Working Hours	1.3917
				Non-Pre-Priced	1.1505
				Combined Adjustment Factor	1.1352
BCC/HPH Joint Venture	Plumbing	IL-R1-PLUM-122122-BHJ	Region 1 / Northern Illinois	Normal Working Hours	1.1755
				Other Than Normal Working Hours	1.2405
				Non-Pre-Priced	1.2511
				Combined Adjustment Factor	1.1896
SMB Contracting Inc	Plumbing	IL-R1-PLUM-122122-SMB	Region 1 / Northern Illinois	Normal Working Hours	1.1100
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1100
				Combined Adjustment Factor	1.1110
SMB Contracting Inc	Roofing	IL-R1-R-122122-SMB	Region 1 / Northern Illinois	Normal Working Hours	1.1100
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1100
				Combined Adjustment Factor	1.1110
Dardon Construction Inc.	Roofing	IL-R1-R-122122-DDO	Region 1 / Northern Illinois	Normal Working Hours	1.1900
				Other Than Normal Working Hours	1.4378
				Non-Pre-Priced	1.3005
				Combined Adjustment Factor	1.2258

Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
AGAE/A-1 Roofing Joint Venture, LLC.	Roofing	IL-R1-R-122122-A1R	Region 1 / Northern Illinois	Normal Working Hours	1.2215
				Other Than Normal Working Hours	1.2324
				Non-Pre-Priced	1.2757
				Combined Adjustment Factor	1.2280
Damsel Services Inc.	Asphalt Paving/Concrete	IL-R1-APC-122122-DSI	Region 1 / Northern Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
GWO Crew JV	Asphalt Paving/Concrete	IL-R1-APC-122122-GCJ	Region 1 / Northern Illinois	Normal Working Hours	1.3000
				Other Than Normal Working Hours	2.6000
				Non-Pre-Priced	1.3000
				Combined Adjustment Factor	1.4300
Damsel Services Inc.	General Construction	IL-R2-GC-122122-DSI	Region 2 / West Central Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Robe Inc.	General Construction	IL-R2-GC-122122-ROB	Region 2 / West Central Illinois	Normal Working Hours	1.1600
				Other Than Normal Working Hours	1.1800
				Non-Pre-Priced	1.0600
				Combined Adjustment Factor	1.1520
Pacific Construction Services LLC	General Construction	IL-R2-GC-122122-PCS	Region 2 / West Central Illinois	Normal Working Hours	1.2000
				Other Than Normal Working Hours	1.2500
				Non-Pre-Priced	1.2000
				Combined Adjustment Factor	1.2050
F.H. Paschen	General Construction	IL-R2-GC-122122-FHP	Region 2 / West Central Illinois	Normal Working Hours	1.2108
				Other Than Normal Working Hours	1.2350
				Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.2219

Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
CORE Construction Services of Illinois, Inc.	General Construction	IL-R2-GC-122122-CSI	Region 2 / West Central Illinois	Normal Working Hours	1.2350
				Other Than Normal Working Hours	1.2750
				Non-Pre-Priced	1.2000
				Combined Adjustment Factor	1.2355
Damsel Services Inc.	Mechanical/HVAC	IL-R2-HVAC-122122-DSI	Region 2 / West Central Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Dardon Construction Inc.	Mechanical/HVAC	IL-R2-HVAC-122122-DDO	Region 2 / West Central Illinois	Normal Working Hours	1.1900
				Other Than Normal Working Hours	1.4378
				Non-Pre-Priced	1.3005
				Combined Adjustment Factor	1.2258
Damsel Services Inc.	Electrical	IL-R2-E-122122-DSI	Region 2 / West Central Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Dardon Construction Inc.	Electrical	IL-R2-E-122122-DDO	Region 2 / West Central Illinois	Normal Working Hours	1.1900
				Other Than Normal Working Hours	1.4378
				Non-Pre-Priced	1.3005
				Combined Adjustment Factor	1.2258
Montel Technologies, LLC	Electrical	IL-R2-E-122122-MTL	Region 2 / West Central Illinois	Normal Working Hours	1.4950
				Other Than Normal Working Hours	1.5650
				Non-Pre-Priced	1.5110
				Combined Adjustment Factor	1.5036
No Bids	Plumbing	No Bids	Region 2 / West Central Illinois		
				Adjustment Factors	N/A

Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
Dardon Construction Inc.	Roofing	IL-R2-R-122122-DDO	Region 2 / West Central Illinois	Normal Working Hours	1.1900
				Other Than Normal Working Hours	1.4378
				Non-Pre-Priced	1.3005
				Combined Adjustment Factor	1.2258
Sterling Commercial Roofing Inc.	Roofing	IL-R2-R-122122-STR	Region 2 / West Central Illinois	Normal Working Hours	1.5500
				Other Than Normal Working Hours	1.7000
				Non-Pre-Priced	1.0750
				Combined Adjustment Factor	1.5175
No Bids	Asphalt Paving/Concrete	No Bids	Region 2 / West Central Illinois	Adjustment Factors	N/A
Damsel Services Inc.	General Construction	IL-R3-GC-122122-DSI	Region 3 / East Central Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Robe Inc.	General Construction	IL-R3-GC-122122-ROB	Region 3 / East Central Illinois	Normal Working Hours	1.1600
				Other Than Normal Working Hours	1.1800
				Non-Pre-Priced	1.0600
				Combined Adjustment Factor	1.1520
Pacific Construction Services LLC	General Construction	IL-R3-GC-122122-PCS	Region 3 / East Central Illinois	Normal Working Hours	1.1500
				Other Than Normal Working Hours	1.2000
				Non-Pre-Priced	1.1500
				Combined Adjustment Factor	1.1550
AGAE Contractors, Inc.	General Construction	IL-R3-GC-122122-AGA	Region 3 / East Central Illinois	Normal Working Hours	1.1522
				Other Than Normal Working Hours	1.1630
				Non-Pre-Priced	1.2000
				Combined Adjustment Factor	1.1581

Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
Damsel Services Inc.	Mechanical/HVAC	IL-R3-HVAC-122122-DSI	Region 3 / East Central Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.2500
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1150
Dardon Construction Inc.	Mechanical/HVAC	IL-R3-HVAC-122122-DDO	Region 3 / East Central Illinois	Normal Working Hours	1.1900
				Other Than Normal Working Hours	1.4378
				Non-Pre-Priced	1.3005
				Combined Adjustment Factor	1.2258
Damsel Services Inc.	Electrical	IL-R3-E-122122-DSI	Region 3 / East Central Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.2500
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1150
Dardon Construction Inc.	Electrical	IL-R3-E-122122-DDO	Region 3 / East Central Illinois	Normal Working Hours	1.1900
				Other Than Normal Working Hours	1.4378
				Non-Pre-Priced	1.3005
				Combined Adjustment Factor	1.2258
Montel Technologies, LLC	Electrical	IL-R3-E-122122-MTL	Region 3 / East Central Illinois	Normal Working Hours	1.4950
				Other Than Normal Working Hours	1.5650
				Non-Pre-Priced	1.5150
				Combined Adjustment Factor	1.5040
No Bids	Plumbing	No Bids	Region 3 / West Central Illinois	Adjustment Factors	N/A
Dardon Construction Inc.	Roofing	IL-R3-R-122122-DDO	Region 3 / East Central Illinois	Normal Working Hours	1.1900
				Other Than Normal Working Hours	1.4378
				Non-Pre-Priced	1.3005
				Combined Adjustment Factor	1.2258

Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
AGAE/A-1 Roofing Joint Venture, LLC.	Roofing	IL-R3-R-122122-A1R	Region 3 / East Central Illinois	Normal Working Hours	1.2215
				Other Than Normal Working Hours	1.2324
				Non-Pre-Priced	1.2757
				Combined Adjustment Factor	1.2280
No Bids	Asphalt Paving/Concrete	No Bids	Region 3 / East Central Illinois	Adjustment Factors	N/A
Damsel Services Inc.	General Construction	IL-R4-GC-122122-DSI	Region 4 / Southwest Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Pacific Construction Services LLC	General Construction	IL-R4-GC-122122-PCS	Region 4 / Southwest Illinois	Normal Working Hours	1.2000
				Other Than Normal Working Hours	1.2500
				Non-Pre-Priced	1.2000
				Combined Adjustment Factor	1.2050
F.H. Paschen	General Construction	IL-R4-GC-122122-FHP	Region 4 / Southwest Illinois	Normal Working Hours	1.2649
				Other Than Normal Working Hours	1.2902
				Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.2707
CORE Construction Services of Illinois, Inc.	General Construction	IL-R4-GC-122122-CSI	Region 4 / Southwest Illinois	Normal Working Hours	1.3250
				Other Than Normal Working Hours	1.3650
				Non-Pre-Priced	1.3250
				Combined Adjustment Factor	1.3290
R.L. Vollintine Construction, Inc.	General Construction	IL-R4-GC-122122-RLV	Region 4 / Southwest Illinois	Normal Working Hours	1.5612
				Other Than Normal Working Hours	2.0815
				Non-Pre-Priced	1.3914
				Combined Adjustment Factor	1.5963


Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
Damsel Services Inc.	Mechanical/HVAC	IL-R4-HVAC-122122-DSI	Region 4 / Southwest Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Damsel Services Inc.	Electrical	IL-R4-E-122122-DSI	Region 4 / Southwest Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Montel Technologies, LLC	Electrical	IL-R4-E-122122-MTL	Region 4 / Southwest Illinois	Normal Working Hours	1.7350
				Other Than Normal Working Hours	1.7950
				Non-Pre-Priced	1.7650
				Combined Adjustment Factor	1.7440
No Bids	Plumbing	No Bids	Region 4 / Southwest Illinois	Adjustment Factors	N/A
No Bids	Roofing	No Bids	Region 4 / Southwest Illinois	Adjustment Factors	N/A
No Bids	Asphalt Paving/Concrete	No Bids	Region 4 / Southwest Illinois	Adjustment Factors	N/A
Damsel Services Inc.	General Construction	IL-R5-GC-122122-DSI	Region 5 / Southeast Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Pacific Construction Services LLC	General Construction	IL-R5-GC-122122-PCS	Region 5 / Southeast Illinois	Normal Working Hours	1.2000
				Other Than Normal Working Hours	1.2500
				Non-Pre-Priced	1.2000
				Combined Adjustment Factor	1.2050

Contractor Name	Solicitation Trade	Awarded Contract Number	Region	Adjustment Factor Descriptions	Adjustment Factors
F.H. Paschen	General Construction	IL-R5-GC-122122-FHP	Region 5 / Southeast Illinois	Normal Working Hours	1.2649
				Other Than Normal Working Hours	1.2902
				Non-Pre-Priced	1.2973
				Combined Adjustment Factor	1.2707
CORE Construction Services of Illinois, Inc.	General Construction	IL-R5-GC-122122-CSI	Region 5 / Southeast Illinois	Normal Working Hours	1.3250
				Other Than Normal Working Hours	1.3650
				Non-Pre-Priced	1.3250
				Combined Adjustment Factor	1.3290
Damsel Services Inc.	Mechanical/HVAC	IL-R5-HVAC-122122-DSI	Region 5 / Southeast Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Damsel Services Inc.	Electrical	IL-R5-E-122122-DSI	Region 5 / Southeast Illinois	Normal Working Hours	1.1000
				Other Than Normal Working Hours	1.1200
				Non-Pre-Priced	1.1000
				Combined Adjustment Factor	1.1020
Montel Technologies, LLC	Electrical	IL-R5-E-122122-MTL	Region 5 / Southeast Illinois	Normal Working Hours	1.7350
				Other Than Normal Working Hours	1.7950
				Non-Pre-Priced	1.7650
				Combined Adjustment Factor	1.7440
No Bids	Plumbing	No Bids	Region 5 / Southeast Illinois	Adjustment Factors	N/A
No Bids	Roofing	No Bids	Region 5 / Southeast Illinois	Adjustment Factors	N/A
No Bids	Asphalt Paving/Concrete	No Bids	Region 5 / Southeast Illinois	Adjustment Factors	N/A


** A complete Abstract of Bids, setting forth all bids received (as applicable), is available on request to Sourcewell.

Findings of the Bid Evaluation Committee


Bid submissions were reviewed thoroughly according to the IFB Specifications with awards going to the lowest responsive/responsible bidders. Clarification on adjustment factors was requested from A and A Paving and Antigua, Inc. A and A Paving submitted adjustment factors outside competitive range. Antigua, Inc. was found to be non-responsive based on the Normal Working Hours factor being higher than the Other than Normal Working Hours factor. Section VIII., Article B states that Other Than Normal Working Hours Adjustment Factors must be higher or equal to its Normal Working Hours Adjustment Factors. The selected contractors identified in the results above have the required experience with IDIQ Construction work, and all the awarded bids were determined to be competitive and reasonable for the area.

DocuSigned by:

7BCA93CD6377421...

Brandon Town, NIGP-CPP, CPSM, CPSD, Procurement Analyst, Sourcewell


DocuSigned by:

0B0204E40D3E445...

Michael Muñoz, CPPB, Procurement Analyst, Sourcewell

DocuSigned by:

7F41572C858B4BA...

Craig West, Procurement Analyst, Sourcewell

Attachment 1
Geographic Map of Sourcewell Contract Regions



REGION 1 NORTHERN ILLINOIS

Jo Daviess	Carroll	Whiteside	Grundy
Stephenson	Ogle	Lee	Kankakee
Winnebago	DeKalb	Kendall	Putnam
Boone	Kane	Will	McHenry
DuPage	Bureau	Lake	Cook
Lasalle			

REGION 2 WEST CENTRAL ILLINOIS

Rock Island	Peoria	Hancock	Menard
Henry	Woodford	McDonough	Adams
Scott	Stark	Henderson	Mason
Brown	Logan	Marshall	Warren
Morgan	Macon	Mercer	Fulton
Schuyler	Sangamon	Knox	Tazewell
Cass	Christian	Calhoun	Pike

REGION 3 EAST CENTRAL ILLINOIS

Livingston	Dewitt	Ford	Piatt
Iroquois	Douglas	McLean	Edgar
Champaign	Moultrie	Vermilion	Coles

REGION 4 SOUTHWEST ILLINOIS

Greene	St Clair	Fayette	Jersey
Clinton	Marion	Macoupin	Monroe
Jefferson (IL)	Montgomery	Washington	Madison
Randolph	Bond	Perry	

REGION 5 SOUTHEAST ILLINOIS

Shelby	Clay	Hamilton	Gallatin
Pulaski	Cumberland	Richland	White
Union	Alexander	Clark	Lawrence
Franklin	Johnson	Effingham	Wayne
Jackson	Pope	Jasper	Edwards
Williamson	Hardin	Crawford	Wabash
Saline	Massac		